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ADVERTISEMENT FOR BIDS 
 

 
Wilson Engineering, LLC will receive sealed bids on behalf of Sudden Valley Community 
Association (SVCA, the Owner) for the construction of the following project: 
 
TITLE:      2017 Roads Maintenance & Repair 
  
SUBMITTAL TIME/DATE/LOCATION: Prior to 10 A.M. PST, Thursday, July 20, 2017 

 Wilson Engineering, LLC 
 805 Dupont Street 
 Bellingham, WA  98225 

 
 
Please direct questions regarding this project to the Consultant Michael Matthes, PE, Wilson Engineering, 
LLC (360) 733-6100 ext 235, mmatthes@wilsonengineering.com by Monday, July 17, 2017.    
 
Bidder Responsibility will be evaluated for this project.  In determining bidder responsibility, the Owner 
shall consider an overall accounting of the criteria set forth in “DIVISION 00300 SUPPLEMENTAL 
BIDDER RESPONSIBILITY CRITERIA”.  Please direct questions regarding this subject to the office of 
the Consultant. 
 
Sudden Valley Community Association reserves the right to accept or reject any or all proposals and to 
waive informalities or irregularities. 
 

mailto:mmatthes@wilsonengineering.com
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INSTRUCTIONS TO BIDDERS 
 
 
PART 0 – GENERAL CONDITIONS 
 
0.1 EXPLANATION TO PROSPECTIVE BIDDERS  
 
A. Any prospective bidder desiring an explanation or interpretation of the solicitation, 

drawings, specifications, etc., must submit a request in writing to the Architect/Engineer 
(A/E) at least 4 calendar days before the bid due date. Oral explanations or instructions 
given before the award of a contract will not be binding. Any information given a 
prospective bidder concerning a solicitation will be furnished promptly to all other 
prospective bidders by addendum to the solicitation, if that information is necessary in 
submitting bids or if the lack of it would be prejudicial to other prospective bidders.  

 
0.2 PREPARATION OF BIDS – CONSTRUCTION  

 
A. Bids must be: (1) submitted on the bid proposal forms, or copies of forms, furnished by 

the Owner or the Owner’s agent, and (2) signed in ink.  The person signing a bid must 
initial each change appearing on any bid form. If the bid is made by a corporation, it shall 
be signed by the corporation’s authorized designee. The address of the bidder shall be 
typed or printed on the bid form in the space provided.  
 

B. The bid form may require bidders to submit bid prices for one or more items on various 
bases, including: (1) lump sum base bid; (2) lump sum bid alternate prices; (3) unit 
prices; or (4) any combination of items (1) through (3) above.  
 

C. Substitute bid proposals will not be considered unless this solicitation authorizes their 
submission. 

 
0.3 BID GUARANTEE  

 
A. A bid guarantee in the amount of 5% of the base bid amount is required. Failure of the 

bidder to provide bid guarantee when required shall render the bid non-responsive.  
 

B. Acceptable forms of bid guarantee are: A bid bond or postal money order, or certified 
check or cashier’s check made payable to the Sudden Valley Community Association.  

 
The Owner will return bid guarantees (other than bid bond) to unsuccessful 
bidders as soon as practicable, but not sooner than the execution of a contract with 
the successful bidder. The successful bidder’s bid guarantee will be returned to 
the successful bidder with its official notice to proceed with the work of the 
contract.  

 
C. The bidder will allow 14 days from bid opening date for acceptance of its bid by the 

Owner.  
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The bidder will return to the Owner a signed contract, insurance certificate and 
bond or bond waiver within 5 days after receipt of the contract. If the apparent 
successful bidder fails to sign all contractual documents or provide the bond and 
insurance as required or return the documents within 5 days after receipt of the 
contract, the Owner may terminate the award of the contract.  

 
D. In the event a bidder discovers an error in its bid following the bid opening, the bidder 

may request to withdraw its bid under the following conditions:  
 

1. Written notification is received by the Owner within 24 hours following 
bid opening. 

 
2. The bidder provides written documentation of the claimed error to the 

satisfaction of the Owner within 72 hours following the bid opening.  
 

The Owner will approve or disapprove the request for withdrawal of the bid in 
writing. If the bidder’s request for withdrawal of its bid is approved, the bidder 
will be released from further obligation to the Owner without penalty. If it is 
disapproved, the Owner may retain the bidder’s bid guarantee. 
 

E. The bidder shall provide a bid bond using an industry standard form.  
 
 
0.4 ADDITIVE OR DEDUCTIVE BID ALTERNATES  
 
The low bidder, for purposes of award, shall be the responsive bidder offering the low aggregate 
amount for the base bid item, plus additive or deductive bid alternates selected by the Owner, 
and within funds available for the project.  
 
The bidder agrees to hold all bid alternate prices for sixty (60) days from date of bid opening. 
 
0.5 ACKNOWLEDGEMENT OF ADDENDA  
 
Bidders shall acknowledge receipt of all addenda to this solicitation by identifying the addenda 
numbers in the space provided for this purpose on the bid proposal form. Failure to do so may 
result in the bid being declared non-responsive.  
 
0.6 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK  
 
The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of 
the work, and that it has investigated and satisfied itself as to the general and local conditions 
which can affect the work or its cost, including but not limited to (1) conditions bearing upon 
transportation, disposal, handling, and storage of materials; (2) the availability of labor, water, 
electric power, and road; (3) uncertainties of weather, river stages, tides, or similar physical 
conditions at the site; (4) the conformation and conditions of the ground; and (5) the character of 
equipment and facilities needed preliminary to and during the work. The bidder also 
acknowledges that it has satisfied itself as to character, quality, and quantity of surface and 
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subsurface materials or obstacles to be encountered insofar as this information is reasonably 
ascertainable from an inspection of the site, including exploratory work done by the Owner, as 
well as from the drawings and specifications made a part of this contract. Any failure of the 
bidder to take the actions described and acknowledged in this paragraph will not relieve the 
bidder from responsibility for estimating properly the difficulty and cost of successfully 
performing the work.  
 
0.7 BID AMOUNTS  
 
A. The bid prices shown for each item on the bid proposal shall include all labor, material, 

equipment, overhead and compensation to complete all of the work for that item. 
 

B. The permits required for beginning earth disturbance work, including the Land 
Disturbance Permit, will be paid directly to the permitting agency by the Owner prior to 
the Notice to Proceed. Fees for these permits should not be included by the Bidder in the 
bid amount.  Other permits that are needed to facilitate the contractor’s work methods are 
the responsibility of the Contractor. 

 
C. The Bidder agrees to hold the base bid prices for sixty (60) days from date of bid 

opening.  
 
0.8 TAXES  
 
The bid amounts shall not include Washington State Sales Tax (WSST). All other taxes imposed 
by law shall be included in the bid amount. The Owner will include WSST in progress payments. 
The Contractor shall pay the WSST to the Department of Revenue and shall furnish proof of 
payment to the Owner if requested.  
 
[NOTE: Contractor must bond for contract amount plus the WSST.]  
 
0.9 SUBMISSION OF BIDS  
 
A. Bid Proposals must be submitted on or before the time specified in the Advertisement for 

Bids.  
 
B. The Bid Proposal shall comply with the following requirements:  
 

1. The Bidder can name itself for the performance of the work.  
Responsibility Criteria will apply to bidder or subcontractor who is 
performing work. 

 
2. The Bidder shall not list more than one Subcontractor for each category of 

work. 
 

3. Failure of the Bidder to submit as part of the bid the NAMES of such 
Subcontractors or to name itself to perform such work shall render the 
Bidder's bid nonresponsive and, therefore, void.  
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C. The Bid Proposal shall be submitted in a sealed envelope addressed to the office specified 

in the Advertisement for Bids. The envelope shall have printed on the outside: 
 

1. The project title. 
 
2. The name and address of the bidder. 

 
3. Identification as Bid Proposal.  

 
D. Prior to the bid opening, the Owner’s representative will designate the official bid clock. 

Any part of the bid proposal or bid modification not received prior to the times specified, 
per the designated bid clock, will not be considered and the bid will be returned to the 
bidder unopened.  

 
E. A bid may be withdrawn in person by a bidder’s authorized representative before the 

opening of the bids. Bidder(s) representative will be required to show ID and sign on bid 
summary sheet before it will be released.  

 
0.10 BID RESULTS  
 
After the Bid Opening, Bidders will be notified of the lowest responsive bidder within 3 days by 
the A/E.  
 
0.11 LOW RESPONSIBLE BIDDER  
 
It is the intent of the Owner to award the contract to the lowest responsive responsible bidder. In 
determining the bidder’s responsibility, the Owner shall consider an overall accounting of the 
attached “DIVISION 00300 SUPPLEMENTAL BIDDER RESPONSIBILITY CRITERIA”.  
 
Upon Owner’s request, the apparent low bidder(s) must supply the requested information within 
two (2) business days of request by Owner. Withholding information or failure to submit all the 
information requested within the time provided shall render the bid non-responsive.  
 
The A/E will make the initial determination whether or not the apparent low bidder is 
responsible and make a recommendation to the Owner.  The Owner’s finance committee will 
review the bids and recommend approval to the Owner’s Board.  After approval by the Board, 
the A/E will notify the bidder of the preliminary determination in writing.    
 
“SUBCONTRACTOR RESPONSIBILITY CRITERIA” In accordance with RCW 39.06.020 the 
Contractor shall include the language of this paragraph in each of its first tier subcontracts, and 
shall require each of its subcontractors to include the same language of this section in each of 
their subcontracts, adjusting only as necessary the terms used for the contracting parties. The 
requirements of this paragraph apply to all subcontractors regardless of tier. At the time of 
subcontract execution, the Contractor shall verify that each of its first tier subcontractors meets 
the following bidder responsibility criteria: 
 



Form Revision 3/26/2012 00200 Instructions to Bidders 
  Page 5 of 6 

1. Have a current certificate of registration as a contractor in compliance 
with chapter 18.27 RCW, which must have been in effect at the time of 
subcontract bid submittal; 

2. Have a current Washington Unified Business Identifier (UBI) number; and 
if applicable, have: 
a. Have Industrial Insurance (workers’ compensation) coverage for 

the subcontractor’s employees working in Washington, as required 
in Title 51 RCW; 

b. A Washington Employment Security Department number, as 
required in Title 50 RCW; 

c. A Washington Department of Revenue state excise tax registration 
number, as required in Title 82 RCW;  

d. An electrical contractor license, if required by Chapter 19.28 
RCW; 

e. An elevator contractor license, if required by Chapter 70.87 RCW. 
f. Not be disqualified from bidding on any public works contract 

under RCW 39.06.010 or 39.12.065 (3).  
  
0.12 CONTRACT AWARD 

 
A. The Owner will evaluate bids responsiveness and responsibility. 

 
1. A bid will be considered responsive if it meets the following requirements: 

 
a. It is received at the proper time and place. 
b. It meets the stated requirements of the bid proposal. 
c. It is submitted by a licensed/registered contractor within the State 

of Washington at the time of bid opening and is not banned from 
bidding by the Department of Labor and Industries. 

d. It is accompanied by a bid guarantee, if required. 
 

2. A bid will be considered responsible if it meets the following 
requirements: 

 
a. It meets an overall accounting of the responsibility criteria 

established for the project, if required.  
 
B. The Owner reserves the right to accept or reject any or all bid proposals and to waive 

informalities or irregularities. 
 

C. The apparent low bidder(s), for purpose of award, shall be the responsive bidder(s) 
offering the low aggregate amount for the base bid plus owner-selected additive or 
deductive bid alternates and meeting all other bid submittal requirements. 

 
D. The Contract will only become effective when signed by the Owner. Prior to the Owner’s 

signature, any and all costs incurred shall be the sole responsibility of the bidder.  
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0.13 DOCUMENTS (ATTACHED) 
 

A. Advertisement for Bids 
B. Supplemental Bidder Responsibility Criteria 
C. Bid Proposal 
D. Payment Bond form 
E. Performance Bond form 
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SUPPLEMENTAL BIDDER RESPONSIBILITY CRITERIA 
 
Upon Owner’s request, the apparent low bidder(s) must supply the requested information within five (5) 
business days of request by Owner. Withholding information or failure to submit all the information 
requested within the time provided shall render the bid non-responsive.  
 
The A/E will make the initial determine whether or not the apparent low bidder is responsible and make a 
recommendation to the Owner.  The Owner’s finance committee will review the bids and recommend 
approval to the Owner’s Board.  After approval by the Board, the A/E will notify the bidder of the 
preliminary determination in writing.    
 

  
 
1. Previous Road Construction Experience 

□ List of Completed Projects Provide a list of construction contracts similar in 
size and complexity your firm or that of your 
subcontractor’s firm has completed in each of the 
past five (5) years, giving the name of the project, 
name, address, and phone number of owner, and 
architect/engineer, contract amount, date of 
completion, and percentage of the cost of the work 
performed with your own forces.  This information 
will be used for references. 

 
□ Contractor’s or Subcontractor’s 

Experience on Projects of Similar 
Size and Complexity 

 
 
 
 
 

 

 
1. Shall have at least (5) years’ experience 

managing similar projects. 
2. Shall have successfully performed at least one  

project in the last five years meeting the scope 
elements listed below.  Contractor may submit 
multiple projects each demonstrating individual 
elements so long as the sum of the projects 
demonstrates all of the elements listed.  The 
project(s) identified to demonstrate experience 
with each element must contain scope for that 
element similar to or larger than the scale of the 
work required in these bid documents.  
Required scope elements are: 
• Road Construction, Cracksealing, and 

striping. 
3. In evaluating whether a listed project was 

“successfully performed,” the Owner may 
communicate with other current or prior 
owners and other participants in order to assess 
the bidder’s (or its affiliate’s) performance in 
the following categories: 
• Use of skilled workers, appropriate 

equipment, and proper quality control 
• Timeliness of performance 
• Management of project communications 

(e.g., submittals, RFIs, change proposals) 
• Compliance with project rules and 

requirements (e.g., safety, housekeeping) 
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• Close-out (prompt resolution of punch list 
items and prompt delivery of documents 
due upon completion) 

• Prompt resolution of claim issues (no large 
end-of-project claims) 

4. Information collected from owners and other 
participants on other projects will be used to 
evaluate the bidder’s performance.  Failure to 
satisfactorily meet the above criteria shall be 
considered evidence of non-responsibility, 
unless there are extenuating circumstances 
acceptable to the Owner. 

 
□ Experience of Superintendent 
 

 
Submit resume and references of the person 
proposed by the bidder to superintend the work.  
This person shall have managed projects of similar 
complexity and similar size, and successfully 
completed the project(s) within the last five (5) 
years. 
 

 
□ Experience of Project Manager 
 

 
Submit resume and references of the person 
proposed by the bidder to manage the project.  This 
person shall have managed projects of similar 
complexity and similar size, and successfully 
completed the project(s) within the last five (5) 
years. 

 



Project Name:  2017 Roads Maintenance and Repair

Name of Firm:_______________________________________

In compliance with the contract documents, the following bid proposal is submitted:

Item Description Quantity Unit Unit Price Amount

1 Mobilization / Demobilization - Site A 1 LS NA  $

2 Mobilization / Demobilization - Site B 1 LS NA  $

3 Mobilization / Demobilization - Site C 1 LS NA  $

4 Mobilization / Demobilization - Site D 1 LS NA  $

5 Mobilization / Demobilization - Site E1 1 LS NA  $

6 Mobilization / Demobilization - Site E2 1 LS NA  $

7 Trench Safety and Shoring 1 LS NA  $

8 Temporary Traffic Control - Site A 1 LS NA  $

9 Temporary Traffic Control - Site B 1 LS NA  $

10 Temporary Traffic Control - Site C 1 LS NA  $

11 Temporary Traffic Control - Site D 1 LS NA  $

12 Temporary Traffic Control - Site E1 1 LS NA  $

13 Temporary Traffic Control - Site E2 1 LS NA  $

14 Monument Replacement 4 EA $  $

SUDDEN VALLEY COMMUNITY ASSOCIATION
4 CLUBHOUSE CIRCLE

BELLINGHAM, WA  98229

If the project contains any work which requires trenching exceeding a depth of four feet, all costs for trench safety shall be included in the
Trench Excvation Safety Provisions lump sum unit price above for adequate trench safety systems in compliance with Chapter 39.04
RCW. 49.17 RCW and WAC 296-155-650. Bidder must include a lump sum dollar amount in blank above (even if the value is
$0.00) to be responsive.

Base Bid

BID PROPOSAL

 5/22/2015  00410
Bid Proposal

Page 1 of 3













Form Revision 3/26/2012 00520 Agreement 
  Page 1 of 2 

 
 

00520 – AGREEMENT 
 
 
 
THIS AGREEMENT is made and entered into at Bellingham, Washington, this___________day 
 
of __________________, 2017, by and between Sudden Valley Community Association, 
hereinafter designated as the OWNER, and 
 
____________________________________________________________________ hereinafter 
designated as the CONTRACTOR. It is made with reference to the following facts: 
 

1. OWNER has heretofore caused to be prepared certain Contract Documents including 
Bidding Requirements, Contracting Requirements, Technical Specifications, 
Miscellaneous Documents and Plans for the construction of the  

 
2017 Roads Maintenance & Repair. 

 
2. CONTRACTOR filed with the OWNER on _______________________, 2017, a 

proposal to complete said work. 
 

3. Contractor agreed to accept as payment therefor the sum fully stated and set forth in the 
Proposal. 

 
4. The Contract Documents fully and accurately describe the terms and conditions upon 

which the CONTRACTOR proposed to furnish said equipment, labor, material and 
appurtenances and perform said work, together with the manner and time of furnishing 
same. 

 
IT IS THEREFORE AGREED, first, that a copy of said Contract Documents as aforesaid, does 
in all particulars become a part of the Agreement by and between the parties hereto in all matters 
and things therein set forth and described; and further, that the OWNER and CONTRACTOR 
hereby accept and agree to the terms and conditions of said Contract Documents as filed 
completely as if said terms and conditions and plans were herein set out in full. 
 
This Agreement shall be binding upon all parties hereto and their respective heirs, executors, 
administrators, and assigns. 
 
IN WITNESS WHEREOF, the parties hereto have execute, or caused to be executed by their 
duly authorized officials, this Agreement in triplicate each of which shall be deemed an original 
on the day first above written. 
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 CONTRACTOR: 
 
 _______________________________________ 
 
 
 By:____________________________________ 
 
 
 Name: _________________________________ 
 
 
 Title: __________________________________ 
 (SEAL) 
 
ATTEST: ____________________________ 
 
Name: _______________________________ 
 
Title: ________________________________ 
 

 
  
 
 OWNER: SUDDEN VALLEY COMMUNITY 

ASSOCIATION 
 
 By:____________________________________ 
 
 
 Name: _________________________________ 
              
 (SEAL) 
 
ATTEST: ____________________________ 
 
Name: _______________________________ 
 
Title: ________________________________ 
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00610 - PERFORMANCE BOND 
 
 
KNOW ALL PEOPLE BY THESE PRESENTS, that _______________________________________________ the  
       
CONTRACTOR, hereinafter known as PRINCIPAL, and _____________________________________ hereinafter 
known as SURETY, are held and firmly bound to the Sudden Valley Community Association, hereinafter known as  
 
OWNER, in the penal sum of _____________________________________________________________________  
 
_______________________________________________________________________ dollars (including 
Washington State Sales Tax) for the payment of which sum well and truly to be made, we do jointly and severally 
bind ourselves, our heirs, executors,  administrators, successors and assigns firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the PRINCIPAL entered into a certain contract 
 
with the OWNER dated the ______________ day of_____________________________,20____ to construct the 
 
2017 Roads Maintenance & Repair, and which agreement is on file at the OWNER’s office and by this 
reference is made a part hereof. 
 
WHEREAS, said PRINCIPAL is required under the terms of said agreement to furnish a bond for the faithful 
performance of said agreement: 
 
NOW, THEREFORE, if the Principal shall well, truly, and faithfully perform its duties, all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any extensions 
thereof which may be granted by the OWNER, with or without notice to the Surety and during the one year guaranty 
period, and if he shall satisfy all claims and demands incurred under such contract, and shall fully indemnify and 
save harmless the OWNER from all costs and damages which it may suffer by reason of failure to do so, and shall 
reimburse and repay the OWNER all outlay and expense which the OWNER may incur in making good any default, 
then this obligation shall be void; otherwise to remain in full force and effect. 
 
PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and agrees that no change, 
extension of time, alteration or addition to the terms of the contract or to the WORK to be performed thereunder or 
the SPECIFICATIONS accompanying the same shall in any wise affect its obligation on this BOND, and it does 
hereby waive notice of any such change, extension of time, alteration or addition to the terms of the contract or to 
the WORK or to the SPECIFICATIONS. 
 
PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall abridge the 
right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
IN WITNESS WHEREOF, the duly authorized officers of PRINCIPAL and of SURETY execute 
this instrument in three counterparts, each one of which shall be deemed an original, this the________________ day  
 
of___________________________, 20____. 
 
 
__________________________________________   ___________________________________________ 
PRINCIPAL      SURETY 
__________________________________________  ___________________________________________ 
By       By 
__________________________________________   ___________________________________________ 
Title       Title 
__________________________________________   ___________________________________________ 
Address of PRINCIPAL     Address of SURETY 
 
 
Note: Date of Bond must not be prior to date of Contract. If PRINCIPAL is Partnership, all Partners should execute 
bond. Surety companies executing bonds must appear on the Treasury Department’s most current list (Circular 570 
as amended) and be authorized to transact business in the State of Washington. 
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00600 - PAYMENT BOND 
 
 
KNOW ALL PEOPLE BY THESE PRESENTS, that _______________________________________________ the  
       
CONTRACTOR, hereinafter known as PRINCIPAL, and _____________________________________ hereinafter 
known as SURETY, are held and firmly bound to the Sudden Valley Community Association hereinafter known as  
 
OWNER, in the penal sum of _____________________________________________________________________  
 
_______________________________________________________________________ dollars (including 
Washington State Sales Tax) for the payment of which sum well and truly to be made, we do jointly and severally 
bind ourselves, our heirs, executors,  administrators, successors and assigns firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the PRINCIPAL entered into a certain contract 
 
with the OWNER dated the ______________ day of_____________________________,20______ to construct the 
 
2017 Roads Maintenance & Repair, and which agreement is on file at the OWNER’s office and by this 
reference is made a part hereof. 
 
WHEREAS, said PRINCIPAL is required under the terms of said agreement to furnish a bond for the faithful 
payment of said agreement: 
 
NOW, THEREFORE, if the Principal shall well, truly, and faithfully perform its duties, all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term thereof, and any extensions 
thereof which may be granted by the OWNER, with or without notice to the Surety and during the one year guaranty 
period, and if he shall satisfy all claims and demands incurred under such contract, and shall fully indemnify and 
save harmless the OWNER from all costs and damages which it may suffer by reason of failure to do so, and shall 
reimburse and repay the OWNER all outlay and expense which the OWNER may incur in making good any default, 
then this obligation shall be void; otherwise to remain in full force and effect. 
 
PROVIDED, FURTHER, that the said surety, for value received hereby stipulates and agrees that no change, 
extension of time, alteration or addition to the terms of the contract or to the WORK to be performed thereunder or 
the SPECIFICATIONS accompanying the same shall in any wise affect its obligation on this BOND, and it does 
hereby waive notice of any such change, extension of time, alteration or addition to the terms of the contract or to 
the WORK or to the SPECIFICATIONS. 
 
PROVIDED, FURTHER, that no final settlement between the OWNER and the CONTRACTOR shall abridge the 
right of any beneficiary hereunder, whose claim may be unsatisfied. 
 
IN WITNESS WHEREOF, the duly authorized officers of PRINCIPAL and of SURETY execute 
this instrument in three counterparts, each one of which shall be deemed an original, this the________________ day  
 
of___________________________, 20______. 
 
 
__________________________________________   ___________________________________________ 
PRINCIPAL      SURETY 
__________________________________________  ___________________________________________ 
By       By 
__________________________________________   ___________________________________________ 
Title       Title 
__________________________________________   ___________________________________________ 
Address of PRINCIPAL     Address of SURETY 
 
 
Note: Date of Bond must not be prior to date of Contract. If PRINCIPAL is Partnership, all Partners should execute 
bond. Surety companies executing bonds must appear on the Treasury Department’s most current list (Circular 570 
as amended) and be authorized to transact business in the State of Washington. 
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PART 1 - GENERAL PROVISIONS 
 
1.01      DEFINITIONS 
 
A. "Application for Payment" means a written request submitted by Contractor to A/E for payment of Work completed in 

accordance with the Contract Documents and approved Schedule of Values, supported by such substantiating data as 
Owner or A/E may require.  

 
B. "Architect," "Engineer," or "A/E" means a person or entity lawfully entitled to practice architecture or engineering, 

representing Owner within the limits of its delegated authority.  
 
C. "Change Order" means a written instrument signed by Owner and Contractor stating their agreement upon all of the 

following: (1) a change in the Work; (2) the amount of the adjustment in the Contract Sum, if any, and (3) the extent 
of the adjustment in the Contract Time, if any.  

 
D. "Claim" means Contractor's exclusive remedy for resolving disputes with Owner regarding the terms of a Change 

Order or a request for equitable adjustment, as more fully set forth in part 8.  
 
E. “Contract Award Amount” is the sum of the Base Bid and any accepted Alternates.  
 
F. "Contract Documents" means the Advertisement for Bids, Instructions for Bidders, completed Form of Proposal, 

General Conditions, Supplemental Conditions, Public Works Contract, other Special Forms, Drawings and 
Specifications, and all addenda and modifications thereof.  

 
G. "Contract Sum" is the total amount payable by Owner to Contractor for performance of the Work in accordance with 

the Contract Documents.  
 
H. "Contract Time" is the number of calendar days allotted in the Contract Documents for achieving Substantial 

Completion of the Work.  
 
I. "Contractor" means the person or entity who has agreed with Owner to perform the Work in accordance with the 

Contract Documents.  
 
J. "Drawings" are the graphic and pictorial portions of the Contract Documents showing the design, location, and 

dimensions of the Work, and may include plans, elevations, sections, details, schedules, and diagrams.  
 
K. "Final Acceptance" means the written acceptance issued to Contractor by Owner after Contractor has completed the 

requirements of the Contract Documents.  
 
L. "Final Completion" means that the Work is fully and finally completed in accordance with the Contract Documents.  
 
M. "Force Majeure" means those acts entitling Contractor to request an equitable adjustment in the Contract Time, as 

more fully set forth in paragraph 3.05A.  
 
N. "Notice" means a written notice which has been delivered in person to the individual or a member of the firm or entity 

or to an officer of the corporation for which it was intended or, if delivered or sent by registered or certified mail, to 
the last business address known to the party giving notice.  

 
O. "Notice to Proceed" means a notice from Owner to Contractor that defines the date on which the Contract Time begins 

to run.  
 
P. "Owner" means the Sudden Valley Community Association or its authorized representative with the authority to enter 

into, administer, and/or terminate the Work in accordance with the Contract Documents and make related 
determinations and findings.  

  
Q. "Person" means a corporation, partnership, business association of any kind, trust, company, or individual.  



00700 - GENERAL CONDITIONS 
FOR THE 2017 ROADS MAINTENANCE & REPAIR 

 
 

Form Revision 7/12/2012 00700 General Conditions 
   Page 4 of 38  

 
R. "Prior Occupancy" means Owner's use of all or parts of the Project before Substantial Completion.  
  
S. "Progress Schedule" means a schedule of the Work, in a form satisfactory to Owner, as further set forth in section 

3.02.  
 
T. "Project" means the total construction of which the Work performed in accordance with the Contract Documents may 

be the whole or a part and which may include construction by Owner or by separate contractors.  
 
U. "Project Manual" means the volume usually assembled for the Work which may include the bidding requirements, 

sample forms, and other Contract Documents.  
 
V. "Project Record" means the separate set of Drawings and Specifications as further set forth in paragraph 4.02A.  
 
W. "Schedule of Values" means a written breakdown allocating the total Contract Sum to each principle category of 

Work, in such detail as requested by Owner.  
 
X. "Specifications" are that portion of the Contract Documents consisting of the written requirements for materials, 

equipment, construction systems, standards and workmanship for the Work, and performance of related services.  
 
Y. "Subcontract" means a contract entered into by Subcontractor for the purpose of obtaining supplies, materials, 

equipment, or services of any kind for or in connection with the Work.  
 
Z. "Subcontractor" means any person, other than Contractor, who agrees to furnish or furnishes any supplies, materials, 

equipment, or services of any kind in connection with the Work.  
 
AA. "Substantial Completion" means that stage in the progress of the Work where Owner has full and unrestricted use and 

benefit of the facilities for the purposes intended, as more fully set forth in section 6.07.  
 
BB. "Work" means the construction and services required by the Contract Documents, and includes, but is not limited to, 

labor, materials, supplies, equipment, services, permits, and the manufacture and fabrication of components, 
performed, furnished, or provided in accordance with the Contract Documents. 

 
1.02     ORDER OF PRECEDENCE 
 
Any conflict or inconsistency in the Contract Documents shall be resolved by giving the documents precedence in the 
following order. 
 
1. Signed Contract, including any Change Orders, and any Special Forms.  
 
2. Supplemental Conditions.  
 
3. General Conditions.  
 
4. Specifications--provisions in Division 1 shall take precedence over provisions of any other Division.  
 
5. Drawings--in case of conflict within the Drawings, figure dimensions on drawings shall take precedence over scale 

dimensions, and detailed drawings shall take precedence over general drawings.  
 
6. Signed and Completed Form of Proposal.  
 
7. Instructions to Bidders.  
 
8. Advertisement for Bids.  
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1.03      EXECUTION AND INTENT 
 
Contractor makes the following representations to Owner: 
 
A. The Contract Sum is reasonable compensation for the Work and the Contract Time is adequate for the performance of 

the Work, as represented by the Contract Documents;  
 
B. Contractor has carefully reviewed the Contract Documents, visited and examined the Project site, become familiar 

with the local conditions in which the Work is to be performed, and satisfied itself as to the nature, location, character, 
quality and quantity of the Work, the labor, materials, equipment, goods, supplies, work, services and other items to 
be furnished and all other requirements of the Contract Documents, as well as the surface and subsurface conditions 
and other matters that may be encountered at the Project site or affect performance of the Work or the cost or 
difficulty thereof;  

 
C. Contractor is financially solvent, able to pay its debts as they mature, and possesses sufficient working capital to 

complete the Work and perform Contractor's obligations required by the Contract Documents; and 
 

D. Contractor is able to furnish the plant, tools, materials, supplies, equipment and labor required to complete the Work 
and perform the obligations required by the Contract Documents and has sufficient experience and competence to do 
so. 

 
PART 2 - INSURANCE AND BONDS 
 
2.01      CONTRACTOR'S LIABILITY INSURANCE 
 
Prior to commencement of the Work, Contractor shall obtain all the insurance required by the Contract Documents and 
provide evidence satisfactory to Owner that such insurance has been procured. Review of the Contractor's insurance by 
Owner shall not relieve or decrease the liability of Contractor. Companies writing the insurance to be obtained by this part 
shall be licensed to do business under Chapter 48 RCW or comply with the Surplus Lines Law of the State of Washington. 
Contractor shall include in its bid the cost of all insurance and bond costs required to complete the base bid work and 
accepted alternates. Insurance carriers providing insurance in accordance with the Contract Documents shall be acceptable to 
Owner, and it’s A/E. Best rating shall be indicated on the insurance certificates. 
 
A. Contractor shall maintain the following insurance coverage during the Work and for one year after Final Acceptance. 

Contractor shall also maintain the following insurance coverage during the performance of any corrective Work 
required by section 5.17.  
 
1. General liability on the CGL 00 01 10 01 form or its equivalent which will include:  
 

a. Completed operations/products liability;  
 

b. Explosion, collapse, and underground; and  
 

c. Employer's liability coverage.  
 
2. Automobile liability  
  

B. Contractor shall comply with the Washington State Industrial Insurance Act and, if applicable, the Federal 
Longshoremen's and Harbor Workers' Act and the Jones Act.  

 
C. All insurance coverages shall protect against claims for damages for personal and bodily injury or death, as well as 

claims for property damage, which may arise from operations in connection with the Work whether such operations 
are by Contractor or any Subcontractor.  

 



00700 - GENERAL CONDITIONS 
FOR THE 2017 ROADS MAINTENANCE & REPAIR 

 
 

Form Revision 7/12/2012 00700 General Conditions 
   Page 6 of 38  

D. All insurance coverages shall be endorsed to include Owner and A/E as additional named insureds for Work 
performed in accordance with the Contract Documents, and all insurance certificates shall evidence the Owner and 
A/E as additional insureds.  

 
2.02      COVERAGE LIMITS 
 
A. Insurance Coverage Certificates.  The Contractor shall furnish acceptable proof of insurance coverage on the State of 

Washington Certificate of Insurance form SF500A, dated 07/02/92 or ACORD form. 
 
B. Required Coverages 

 
1. Comprehensive General Liability Insurance – The Contractor shall at all times during the term of this contract, at 

its cost and expense, carry and maintain general public liability insurance, including contractual liability, against 
claims for bodily injury, personal injury, death or property damage occurring or arising out of services provided 
under this contract. This insurance shall cover claims caused by any act, omission, or negligence of the 
Contractor or its officers, agents, representatives, assigns or servants. The limits of liability insurance, which 
may be increased as deemed necessary by the contracting parties, shall be: 

 
Each Occurrence $2,000,000.00 
General Aggregate Limits $2,000,000.00 
(other than products – commercial operations) 
Products – Commercial Operations Limit $2,000,000.00 
Personal and Advertising Injury Limit $2,000,000.00 
Fire Damage Limit (any one fire) $50,000.00 
Medical Expense Limit (any one person) $5,000.00 

 
2. If the contract is for underground utility work, then the Contractor shall provide proof of insurance for that above 

in the form of Explosion, Collapse and Underground (XCU) coverage. 
 

3. Employers Liability on an occurrence basis in an amount not less than $1,000,000.00 per occurrence. 
 

4. Automobile Liability: in the event that services delivered pursuant to this contract involve the use of vehicles or 
the transportation of clients, automobile liability insurance shall be required. If Contractor-owned personal 
vehicles are used, a Business Automobile Policy covering at a minimum Code 2 “owned autos only” must be 
secured. If Contractor employee’s vehicles are used, the Contractor must also include under the Business 
Automobile Policy Code 9, coverage for non-owned autos. The minimum limits for automobile liability is: 
$1,000,000.00 per occurrence, using a combined single limit for bodily injury and property damage. 

 
2.03      INSURANCE COVERAGE CERTIFICATES AND ENDORSEMENTS 
 
A. Prior to commencement of the Work, Contractor shall furnish to Owner a completed certificate of insurance coverage 

and endorsement specifically stating that the insurance company or companies issuing the insurance policies 
contained in the Certificate of Insurance shall give the Owner a minimum of forty-five (45) days’ written notice in the 
event of cancellation of or material change in any of the applicable policies.  The endorsement shall give a brief 
description of the Work and name the Owner and A/E as co-insureds.  

 
B. All insurance certificates shall name Owner's Project number and Project title.  
 
C. All insurance certificates shall specifically require 45 days prior notice to Owner of cancellation or any material 

change, except 30 days for surplus line insurance. 
 
2.04      PAYMENT AND PERFORMANCE BONDS 
  
A. Payment and performance bonds for 100% of the Contract Sum, including all Change Orders and state sales tax, shall 

be furnished for the Work, and shall be in a form acceptable to the Owner. No payment or performance bond is 
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required if the Contract Sum is $35,000 or less and Contractor agrees that Owner may, in lieu of the bond, retain 50% 
of the Contract Sum for the period allowed by RCW 39.08.010. 

 
B. Within fourteen (14) days after the receipt of the Notice of Intent to Award, the Contractor shall furnish the Owner 

with payment and performance bonds. 
 
C. Payment Bond and Performance Bond shall be executed on the template forms provided in the Contract Documents.  
 
2.05      ADDITIONAL BOND SECURITY 
 
Contractor shall promptly furnish additional security (bond rider) to protect Owner and persons supplying labor or materials 
required by the Contract Documents if: 
 
A. Owner has a reasonable objection to the surety; or  
 
B. Any surety fails to furnish reports on its financial condition if requested by Owner. 
 
C. The contract amount is increased by 15% or more.  
 
2.06     BUILDER'S RISK INSURANCE 
 
A. Contractor shall purchase and maintain property insurance in the amount of the Contract Sum including all Change 

Orders for the Work on a replacement cost basis until Substantial Completion. The insurance shall cover the interest 
of Owner, Contractor, and any Subcontractors, as their interests may appear.  

 
B. Contractor property insurance shall be placed on an "all risk" basis and insure against the perils of fire and extended 

coverage and physical loss or damage including theft, vandalism, malicious mischief, collapse, false work, temporary 
buildings, debris removal including demolition occasioned by enforcement of any applicable legal requirements, and 
shall cover reasonable compensation for A/E's services and expenses required as a result of an insured loss.  

 
C. Owner and Contractor waive all subrogation rights against each other, any Subcontractors, A/E, A/E's subconsultants, 

separate contractors described in section 5.20, if any, and any of their subcontractors, for damages caused by fire or 
other perils to the extent covered by property insurance obtained pursuant to this section or other property insurance 
applicable to the Work, except such rights as they have to proceeds of such insurance held by Owner as fiduciary. The 
policies shall provide such waivers of subrogation by endorsement or otherwise. A waiver of subrogation shall be 
effective to a person or entity even though that person or entity would otherwise have a duty of indemnification, 
contractual or otherwise, did not pay the insurance premium directly or indirectly, and whether or not the person or 
entity had an insurable interest in the property damaged 

 
PART 3   - TIME AND SCHEDULE 
 
3.01      PROGRESS AND COMPLETION 
 
Contractor shall diligently prosecute the Work, with adequate forces, achieve Substantial Completion within the Contract 
Time, and achieve Final Completion within a reasonable period thereafter. 
 
 
3.02      CONSTRUCTION SCHEDULE 
 
A. Unless otherwise provided in Division 1, Contractor shall, within 7 days after issuance of the Notice to Proceed, 

submit a preliminary Progress Schedule. The Progress Schedule shall show the sequence in which Contractor 
proposes to perform the Work, and the dates on which Contractor plans to start and finish major portions of the Work, 
including dates for shop drawings and other submittals, and for acquiring materials and equipment.  

 
B. The Progress Schedule shall be in the form of a Critical Path Method (CPM) logic network or, with the approval of 

the Owner, a bar chart schedule may be submitted. The scheduling of construction is the responsibility of the 
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Contractor and is included in the contract to assure adequate planning and execution of the work. The schedule will be 
used to evaluate progress of the work for payment based on the Schedule of Values. The schedule shall show the 
Contractor’s planned order and interdependence of activities, and sequence of work. As a minimum the schedule shall 
include: 

 
• Date of Notice to Proceed; 
• Activities (resources, durations, individual responsible for activity, early starts, late starts, early finishes, late 

finishes, etc.); 
• Utility Shutdowns; 
• Interrelationships and dependence of activities; 
• Planned vs. actual status for each activity; 
• Substantial completion; 
• Punch list; 
• Final inspection; 
• Final completion, and 
• Float time 

 
The Schedule Duration shall be based on the Contract Time of Completion listed on the Bid Proposal form. The 
Owner shall not be obligated to accept any Early Completion Schedule suggested by the Contractor. The Contract 
Time for Completion shall establish the Schedule Completion Date. 
 
If the Contractor feels that the work can be completed in less than the Specified Contract Time, then the Surplus Time 
shall be considered Project Float. This Float time shall be shown on the Project Schedule. It shall be available to 
accommodate changes in the work and unforeseen conditions. 
 
Neither the Contractor nor the Owner have exclusive right to this Float Time. It belongs to the project. 

 
C. Owner shall return comments on the preliminary Progress Schedule to Contractor within 7 days of receipt. Review by 

Owner of Contractor's schedule does not constitute an approval or acceptance of Contractor's construction means, 
methods, or sequencing, or its ability to complete the Work within the Contract Time. Contractor shall revise and 
resubmit its schedule, as necessary. Owner may withhold a portion of progress payments until a Progress Schedule has 
been submitted which meets the requirements of this section.  

 
D. Contractor shall utilize and comply with the Progress Schedule. On a monthly basis, or as otherwise directed by 

Owner, Contractor shall submit an updated Progress Schedule at its own expense to Owner indicating actual progress. 
If, in the opinion of Owner, Contractor is not in conformance with the Progress Schedule for reasons other than acts of 
Force Majeure as identified in section 3.05, Contractor shall take such steps as are necessary to bring the actual 
completion dates of its work activities into conformance with the Progress Schedule, or revise the Progress Schedule 
to reconcile with the actual progress of the Work. 

 
E. Contractor shall promptly notify Owner in writing of any actual or anticipated event which is delaying or could delay 

achievement of any milestone or performance of any critical path activity of the Work. Contractor shall indicate the 
expected duration of the delay, the anticipated effect of the delay on the Progress Schedule, and the action being or to 
be taken to correct the problem. Provision of such notice does not relieve Contractor of its obligation to complete the 
Work within the Contract Time.  

 
3.03      OWNER'S RIGHT TO SUSPEND THE WORK FOR CONVENIENCE  
 
A. Owner may, at its sole discretion, order Contractor, in writing, to suspend all or any part of the Work for up to 90 

days, or for such longer period as mutually agreed.  
 
B. Upon receipt of a written notice suspending the Work, Contractor shall immediately comply with its terms and take all 

reasonable steps to minimize the incurrence of cost of performance directly attributable to such suspension. Within a 
period up to 90 days after the notice is delivered to Contractor, or within any extension of that period to which the 
parties shall have agreed, Owner shall either:  
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1. Cancel the written notice suspending the Work; or  
 

2. Terminate the Work covered by the notice as provided in the termination provisions of part 9.  
 
C. If a written notice suspending the Work is cancelled or the period of the notice or any extension thereof expires, 

Contractor shall resume Work.  
 
D. Contractor shall be entitled to an equitable adjustment in the Contract Time, or Contract Sum, or both, for increases in 

the time or cost of performance directly attributable to such suspension, provided Contractor complies with all 
requirements set forth in part 7. 

 
3.04      OWNER'S RIGHT TO STOP THE WORK FOR CAUSE  
 
A. If Contractor fails or refuses to perform its obligations in accordance with the Contract Documents, Owner may order 

Contractor, in writing, to stop the Work, or any portion thereof, until satisfactory corrective action has been taken.  
 
B. Contractor shall not be entitled to an equitable adjustment in the Contract Time or Contract Sum for any increased 

cost or time of performance attributable to Contractor's failure or refusal to perform or from any reasonable remedial 
action taken by Owner based upon such failure.  

 
3.05      DELAY 
 
A. Any delay in or failure of performance by Owner or Contractor, other than the payment of money, shall not constitute 

a default hereunder if and to the extent the cause for such delay or failure of performance was unforeseeable and 
beyond the control of the party ("Force Majeure"). Acts of Force Majeure include, but are not limited to:  

 
1. Acts of God or the public enemy;  
 
2. Acts or omissions of any government entity;  
 
3. Fire or other casualty for which Contractor is not responsible;  
 
4. Quarantine or epidemic. 

 
B. Contractor shall be entitled to an equitable adjustment in the Contract Time for changes in the time of performance 

directly attributable to an act of Force Majeure, provided it makes a request for equitable adjustment according to 
section 7.03. Contractor shall not be entitled to an adjustment in the Contract Sum resulting from an act of Force 
Majeure. 

 
C. Contractor shall be entitled to an equitable adjustment in Contract Time, and may be entitled to an equitable 

adjustment in Contract Sum, if the cost or time of Contractor's performance is changed due to the fault or negligence 
of Owner, provided the Contractor makes a request according to sections 7.02 and 7.03.  

 
D. Contractor shall not be entitled to an adjustment in Contract Time or in the Contract Sum for any delay or failure of 

performance to the extent such delay or failure was caused by Contractor or anyone for whose acts Contractor is 
responsible.  

 
E. To the extent any delay or failure of performance was concurrently caused by the Owner and Contractor, Contractor 

shall be entitled to an adjustment in the Contract Time for that portion of the delay or failure of performance that was 
concurrently caused, provided it makes a request for equitable adjustment according to section 7.03, but shall not be 
entitled to an adjustment in Contract Sum.  

 
F. Contractor shall make all reasonable efforts to prevent and mitigate the effects of any delay, whether occasioned by an 

act of Force Majeure or otherwise.  
 



00700 - GENERAL CONDITIONS 
FOR THE 2017 ROADS MAINTENANCE & REPAIR 

 
 

Form Revision 7/12/2012 00700 General Conditions 
   Page 10 of 38  

3.06      NOTICE TO OWNER OF LABOR DISPUTES 
 
A. If Contractor has knowledge that any actual or potential labor dispute is delaying or threatens to delay timely 

performance in accordance with the Contract Documents, Contractor shall immediately give notice, including all 
relevant information, to Owner.  

 
B. Contractor agrees to insert a provision in its Subcontracts and to require insertion in all sub-subcontracts, that in the 

event timely performance of any such contract is delayed or threatened by delay by any actual or potential labor 
dispute, the Subcontractor or Sub-subcontractor shall immediately notify the next higher tier Subcontractor or 
Contractor, as the case may be, of all relevant information concerning the dispute. 

 
3.07      DAMAGES FOR FAILURE TO ACHIEVE TIMELY COMPLETION  
 
A. Liquidated Damages  
 

1. Timely performance and completion of the Work is essential to Owner and time limits stated in the Contract 
Documents are of the essence. Owner will incur serious and substantial damages if Substantial Completion of the 
Work does not occur within the Contract Time. However, it would be difficult if not impossible to determine the 
exact amount of such damages. Consequently, liquidated damages are calculated as follows:  

 
LD  =  0.15C 
     T 
 
Where: LD  = liquidated damages per calendar day (rounded to nearest dollar) 
 C  = original Contract Award Amount 
 T = original Contract Time in calendar days for achieving Substantial Completion  

 
2. The liquidated damage amounts set forth in the Contract Documents will be assessed not as a penalty, but as 

liquidated damages for breach of the Contract Documents. This amount is fixed and agreed upon by and between 
the Contractor and Owner because of the impracticability and extreme difficulty of fixing and ascertaining the 
actual damages the Owner would in such event sustain. This amount shall be construed as the actual amount of 
damages sustained by the Owner, and may be retained by the Owner and deducted from periodic payments to the 
Contractor.  

 
3. Assessment of liquidated damages shall not release Contractor from any further obligations or liabilities pursuant 

to the Contract Documents.  
 
B. Actual Damages  
 

Actual damages will be assessed for failure to achieve Final Completion within the time provided. Actual damages 
will be calculated on the basis of direct engineering, architectural, administrative, and other related costs attributable 
to the Project from the date when Final Completion should have been achieved, based on the date Substantial 
Completion is actually achieved, to the date Final Completion is actually achieved. Owner may offset these costs 
against any payment due Contractor. 

 
PART 4 - SPECIFICATIONS, DRAWINGS, AND OTHER DOCUMENTS 
 
4.01      DISCREPANCIES AND CONTRACT DOCUMENT REVIEW  
 
A. The intent of the Specifications and Drawings is to describe a complete Project to be constructed in accordance with 

the Contract Documents. Contractor shall furnish all labor, materials, equipment, tools, transportation, permits, and 
supplies, and perform the Work required in accordance with the Drawings, Specifications, and other provisions of the 
Contract Documents.  
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B. The Contract Documents are complementary. What is required by one part of the Contract Documents shall be 
binding as if required by all. Anything mentioned in the Specifications and not shown on the Drawings, or shown on 
the Drawings and not mentioned in the Specifications, shall be of like effect as if shown or mentioned in both.  

 
C. Contractor shall carefully study and compare the Contract Documents with each other and with information furnished 

by Owner. If, during the performance of the Work, Contractor finds a conflict, error, inconsistency, or omission in the 
Contract Documents, it shall promptly and before proceeding with the Work affected thereby, report such conflict, 
error, inconsistency, or omission to A/E in writing.  

 
D. Contractor shall do no Work without applicable Drawings, Specifications, or written modifications, or Shop Drawings 

where required, unless instructed to do so in writing by Owner. If Contractor performs any construction activity, and it 
knows or reasonably should have known that any of the Contract Documents contain a conflict, error, inconsistency, 
or omission, Contractor shall be responsible for the performance and shall bear the cost for its correction.  

 
E. Contractor shall provide any work or materials the provision of which is clearly implied and is within the scope of the 

Contract Documents even if the Contract Documents do not mention them specifically.  
 
F. Questions regarding interpretation of the requirements of the Contract Documents shall be referred to the A/E.  
 
4.02      PROJECT RECORD 
 
A. Contractor shall legibly mark in ink on a separate set of the Drawings and Specifications all actual construction, 

including depths of foundations, horizontal and vertical locations of internal and underground utilities and 
appurtenances referenced to permanent visible and accessible surface improvements, field changes of dimensions and 
details, actual suppliers, manufacturers and trade names, models of installed equipment, and Change Order proposals. 
This separate set of Drawings and Specifications shall be the "Project Record."  

 
B. The Project Record shall be maintained on the project site throughout the construction and shall be clearly labeled 

"PROJECT RECORD". The Project Record shall be updated at least weekly noting all changes and shall be available 
to Owner at all times.  

 
C. Contractor shall submit the completed and finalized Project Record to A/E prior to Final Acceptance.  
 
4.03      SHOP DRAWINGS 
 
A. "Shop Drawings" means documents and other information required to be submitted to A/E by Contractor pursuant to 

the Contract Documents, showing in detail: the proposed fabrication and assembly of structural elements; and the 
installation (i.e. form, fit, and attachment details) of materials and equipment. Shop Drawings include, but are not 
limited to, drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and 
test data, samples, and similar materials furnished by Contractor to explain in detail specific portions of the Work 
required by the Contract Documents. For materials and equipment to be incorporated into the Work, Contractor 
submittal shall include the name of the manufacturer, the model number, and other information concerning the 
performance, capacity, nature, and rating of the item. When directed, Contractor shall submit all samples at its own 
expense. Owner may duplicate, use, and disclose Shop Drawings provided in accordance with the Contract 
Documents. 

 
B. Contractor shall coordinate all Shop Drawings, and review them for accuracy, completeness, and compliance with the 

Contract Documents and shall indicate its approval thereon as evidence of such coordination and review. Where 
required by law, Shop Drawings shall be stamped by an appropriate professional licensed by the state of Washington. 
Shop Drawings submitted to A/E without evidence of Contractor's approval shall be returned for resubmission. 
Contractor shall review, approve, and submit Shop Drawings with reasonable promptness and in such sequence as to 
cause no delay in the Work or in the activities of Owner or separate contractors. Contractor's submittal schedule shall 
allow a reasonable time for A/E review. A/E will review, approve, or take other appropriate action on the Shop 
Drawings. Contractor shall perform no portion of the Work requiring submittal and review of Shop Drawings until the 
respective submittal has been reviewed and the A/E has approved or taken other appropriate action. Owner and A/E 
shall respond to Shop Drawing submittals with reasonable promptness. Any Work by Contractor shall be in 
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accordance with reviewed Shop Drawings. Submittals made by Contractor which are not required by the Contract 
Documents may be returned without action.  

 
C. Approval, or other appropriate action with regard to Shop Drawings, by Owner or A/E shall not relieve Contractor of 

responsibility for any errors or omissions in such Shop Drawings, nor from responsibility for compliance with the 
requirements of the Contract Documents. Unless specified in the Contract Documents, review by Owner or A/E shall 
not constitute an approval of the safety precautions employed by Contractor during construction, or constitute an 
approval of Contractor's means or methods of construction. If Contractor fails to obtain approval before installation, 
and the item or work is subsequently rejected, Contractor shall be responsible for all costs of correction.  

 
D. If Shop Drawings show variations from the requirements of the Contract Documents, Contractor shall describe such 

variations in writing, separate from the Shop Drawings, at the time it submits the Shop Drawings containing such 
variations. If A/E approves any such variation, an appropriate Change Order will be issued. If the variation is minor 
and does not involve an adjustment in the Contract Sum or Contract Time, a Change Order need not be issued; 
however, the modification shall be recorded upon the Project Record. 

 
E. Unless otherwise provided in Division I, Contractor shall submit to A/E for approval 5 copies of all Shop Drawings. 

Unless otherwise indicated, 2 sets of all Shop Drawings shall be retained by A/E and 3 sets shall be returned to 
Contractor. 

 
F. It is expected that not more than one resubmittal of any Shop Drawing or Sample will be required to satisfactorily 

revise an original submittal. Costs incurred by Owner, including but not limited to work by Engineer, to review 
resubmittals after the first resubmittal, may be deducted by Owner from amounts payable to Contractor  

 
4.04      ORGANIZATION OF SPECIFICATIONS 
 
Specifications are prepared in sections which conform generally with trade practices. These sections are for Owner and 
Contractor convenience and shall not control Contractor in dividing the Work among the Subcontractors or in establishing 
the extent of the Work to be performed by any trade. 
 
4.05      OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS, AND OTHER DOCUMENTS  
 
A. The Drawings, Specifications, and other documents prepared by A/E are instruments of A/E's service through which 

the Work to be executed by Contractor is described. Neither Contractor nor any Subcontractor shall own or claim a 
copyright in the Drawings, Specifications, and other documents prepared by A/E, and A/E shall be deemed the author 
of them and will, along with any rights of Owner, retain all common law, statutory, and other reserved rights, in 
addition to the copyright. All copies of these documents, except Contractor's set, shall be returned or suitably 
accounted for to A/E, on request, upon completion of the Work.  

 
B. The Drawings, Specifications, and other documents prepared by the A/E, and copies thereof furnished to Contractor, 

are for use solely with respect to this Project. They are not to be used by Contractor or any Subcontractor on other 
projects or for additions to this Project outside the scope of the Work without the specific written consent of Owner 
and A/E. Contractor and Subcontractors are granted a limited license to use and reproduce applicable portions of the 
Drawings, Specifications, and other documents prepared by A/E appropriate to and for use in the execution of their 
Work. 

 
C. Contractor and all Subcontractors grant a non-exclusive license to Owner, without additional cost or royalty, to use for 

its own purposes (including reproduction) all Shop Drawings, together with the information and diagrams contained 
therein, prepared by Contractor or any Subcontractor. In providing Shop Drawings, Contractor and all Subcontractors 
warrant that they have authority to grant to Owner a license to use the Shop Drawings, and that such license is not in 
violation of any copyright or other intellectual property right. Contractor agrees to defend and indemnify Owner 
pursuant to the indemnity provisions in section 5.22 from any violations of copyright or other intellectual property 
rights arising out of Owner's use of the Shop Drawings hereunder, or to secure for Owner, at Contractor's own cost, 
licenses in conformity with this section.  
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D. The Shop Drawings and other submittals prepared by Contractor, Subcontractors of any tier, or its or their equipment 
or material suppliers, and copies thereof furnished to Contractor, are for use solely with respect to this Project. They 
are not to be used by Contractor or any Subcontractor of any tier, or material or equipment supplier, on other projects 
or for additions to this Project outside the scope of the Work without the specific written consent of Owner. The 
Contractor, Subcontractors of any tier, and material or equipment suppliers are granted a limited license to use and 
reproduce applicable portions of the Shop Drawings and other submittals appropriate to and for use in the execution of 
their Work under the Contract Documents.  

 
PART 5 - PERFORMANCE 
 
5.01      CONTRACTOR CONTROL AND SUPERVISION  
 
A. Contractor shall supervise and direct the Work, using its best skill and attention, and shall perform the Work in a 

skillful manner. Contractor shall be solely responsible for and have control over construction means, methods, 
techniques, sequences, and procedures and for coordinating all portions of the Work, unless the Contract Documents 
give other specific instructions concerning these matters. Contractor shall disclose its means and methods of 
construction when requested by Owner.  

 
B. Performance of the Work shall be directly supervised by a competent superintendent who is satisfactory to Owner and 

has authority to act for Contractor. The superintendent shall not be changed without the prior written consent of 
Owner.  

 
C. Contractor shall be responsible to Owner for acts and omissions of Contractor, Subcontractors, and their employees 

and agents.  
 
D. Contractor shall enforce strict discipline and good order among Contractor's employees and other persons performing 

the Work. Contractor shall not permit employment of persons not skilled in tasks assigned to them. Contractor's 
employees shall at all times conduct business in a manner which assures fair, equal, and nondiscriminatory treatment 
of all persons. Owner may, by written notice, request Contractor to remove from the Work or Project site any 
employee Owner reasonably deems incompetent, careless, or otherwise objectionable.  

 
E. Contractor shall keep on the Project site a copy of the Drawings, Specifications, addenda, reviewed Shop Drawings, 

and permits and permit drawings.  
 
5.02      PERMITS, FEES, AND NOTICES 
 
A. Unless otherwise provided in the Contract Documents, Contractor shall pay for and obtain all permits, licenses, and 

inspections necessary for proper execution and completion of the Work. Prior to Final Acceptance, the approved, 
signed permits shall be delivered to Owner.  

 
B. The actual cost of the general building permit (only) and the public utility hook-up fees will be a direct reimbursement 

to the Contractor or paid directly to the permitting agency by the Owner. Fees for these permits should not be included 
by the Contractor in their bid amount 

 
C. Contractor shall comply with and give notices required by all federal, state, and local laws, ordinances, rules, 

regulations, and lawful orders of public authorities applicable to performance of the Work.  
 
D. The General Contractor shall submit copies of each required permit on the project to the Owner’s representative. 

Nothing in this part shall be construed as imposing a duty upon the Owner or A/E to secure permits. 
 
5.03      PATENTS AND ROYALTIES 
 
Contractor is responsible for, and shall pay, all royalties and license fees. Contractor shall defend, indemnify, and hold 
Owner harmless from any costs, expenses, and liabilities arising out of the infringement by Contractor of any patent, 
copyright, or other intellectual property right used in the Work; however, provided that Contractor gives prompt notice, 
Contractor shall not be responsible for such defense or indemnity when a particular design, process, or product of a particular 
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manufacturer or manufacturers is required by the Contract Documents. If Contractor has reason to believe that use of the 
required design, process, or product constitutes an infringement of a patent or copyright, it shall promptly notify Owner of 
such potential infringement. 
 
5.04   HOURS OF LABOR 
 
A. The Contractor shall comply with Sudden Valley Community Association covenants, codes, and restrictions for 

construction noise.  Work that produces noise shall be limited to the hours between 8 AM and 6 PM Monday through 
Saturday.  Quiet work is allowed afterhours and on holidays. 

 
5.05       PROTECTION OF PERSONS AND PROPERTY 
 
A. In carrying out its responsibilities according to the Contract Documents, Contractor shall protect the lives and health 

of employees performing the Work and other persons who may be affected by the Work; prevent damage to materials, 
supplies, and equipment whether on site or stored off-site; and prevent damage to other property at the site or adjacent 
thereto. Contractor shall comply with all applicable laws, ordinances, rules, regulations, and orders of any public body 
having jurisdiction for the safety of persons or property or to protect them from damage, injury, or loss; shall erect and 
maintain all necessary safeguards for such safety and protection; and shall notify owners of adjacent property and 
utilities when prosecution of the Work may affect them.  For these purposes, the Contractor shall: 

 
1. Follow Washington Industrial Safety and Health Act (WISHA) regional directives and provide a site-specific 

safety program that will require an accident prevention and hazard analysis plan for the contractor and each 
subcontractor on the work site. The Contractor shall develop and submit a site-specific safety plan (SSSP) to the 
Owner’s representative for review prior to the initial scheduled construction meeting.  Owner shall have up to 5 
working days to review and comment on the SSSP. 

 
2. Provide adequate safety devices and measures including, but not limited to, the appropriate safety literature, 

notice, training, permits, placement and use of barricades, signs, signal lights, ladders, scaffolding, staging, 
runways, hoist, construction elevators, shoring, temporary lighting, grounded outlets, wiring, hazardous 
materials, vehicles, construction processes, and equipment required by Chapter 19.27 RCW, State Building Code 
(Uniform Building, Electrical, Mechanical, Fire, and Plumbing Codes); Chapter 212-12 WAC, Fire Marshal 
Standards, Chapter 49.17 RCW, WISHA; Chapter 296-155 WAC, Safety Standards for Construction Work; 
Chapter 296-65 WAC; WISHA Asbestos Standard; WAC 296-62-071, Respirator Standard; WAC 296-62, 
General Occupation Health Standards, WAC 296-24, General Safety and Health Standards, WAC 296-24, 
General Safety and Health Standards, Chapter 49.70 RCW, and Right to Know Act. 

 
3. Comply with the State Environmental Policy Act (SEPA), Clean Air Act, Shoreline Management Act, and other 

applicable federal, state, and local statutes and regulations dealing with the prevention of environmental 
pollution and the preservation of public natural resources. 

 
4. Post all permits, notices, and/or approvals in a conspicuous location at the construction site. 

 
5. Provide any additional measures that the Contractor or Owner determines to be reasonable and necessary for 

ensuring a safe environment in areas open to the public. Nothing in this part shall be construed as imposing a 
duty upon the Owner or A/E to prescribe safety conditions relating to employees, public, or agents of the 
Contractors. 

 
6. Develop and submit a project and site-specific loss control plan (SSLCP) to the Owner for review prior to the 

initial scheduled construction meeting.  The Owner shall have up to 5 working days to review and comment on 
the SSLCP. 

 
B. Contractor shall maintain an accurate record of exposure data on all incidents relating to the Work resulting in death, 

traumatic injury, occupational disease, or damage to property, materials, supplies, or equipment. Contractor shall 
immediately report any such incident to Owner. Owner shall, at all times, have a right of access to all records of 
exposure.  
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C. Contractor shall provide all persons working on the Project site with information and training on hazardous chemicals 
in their work at the time of their initial assignment, and whenever a new hazard is introduced into their work area.  

 
1. Information. At a minimum, Contractor shall inform persons working on the Project site of:  
 

a. The requirements of chapter 296-62 WAC, General Occupational Health Standards;  
 

b. Any operations in their work area where hazardous chemicals are present; and  
 

c. The location and availability of written hazard communication programs, including the required list(s) of 
hazardous chemicals and material safety data sheets required by chapter 296-62 WAC.  

 
2. Training. At a minimum, Contractor shall provide training for persons working on the Project site which 

includes:  
 

a. Methods and observations that may be used to detect the presence or release of a hazardous chemical in the 
work area (such as monitoring conducted by the employer, continuous monitoring devices, visual 
appearance or odor of hazardous chemicals when being released, etc.);  

 
b. The physical and health hazards of the chemicals in the work area;  

 
c. The measures such persons can take to protect themselves from these hazards, including specific 

procedures Contractor, or its Subcontractors, or others have implemented to protect those on the Project site 
from exposure to hazardous chemicals, such as appropriate work practices, emergency procedures, and 
personal protective equipment to be used; and 

 
d. The details of the hazard communications program developed by Contractor, or its Subcontractors, 

including an explanation of the labeling system and the material safety data sheet, and how employees can 
obtain and use the appropriate hazard information. 

 
D. Contractor's responsibility for hazardous, toxic, or harmful substances shall include the following duties:  
 

1. Contractor shall not keep, use, dispose, transport, generate, or sell on or about the Project site, any substances 
now or hereafter designated as, or which are subject to regulation as, hazardous, toxic, dangerous, or harmful by 
any federal, state or local law, regulation, statute or ordinance (hereinafter collectively referred to as "hazardous 
substances", in violation of any such law, regulation, statute, or ordinance, but in no case shall any such 
hazardous substance be stored more than 90 days on the Project site.  

 
2. Contractor shall promptly notify Owner of all spills or releases of any hazardous substances which are otherwise 

required to be reported to any regulatory agency and pay the cost of cleanup. Contractor shall promptly notify 
Owner of all failures to comply with any federal, state, or local law, regulation, or ordinance; all inspections of 
the Project site by any regulatory entity concerning the same; all regulatory orders or fines; and all responses or 
interim cleanup actions taken by or proposed to be taken by any government entity or private party on the Project 
site.  

 
E. All Work shall be performed with due regard for the safety of the public. Contractor shall perform the Work so as to 

cause a minimum of interruption of vehicular traffic or inconvenience to pedestrians. All arrangements to care for 
such traffic shall be Contractor's responsibilities. All expenses involved in the maintenance of traffic by way of 
detours shall be borne by Contractor.  

 
F. In an emergency affecting the safety of life or the Work or of adjoining property, Contractor is permitted to act, at its 

discretion, to prevent such threatened loss or injury, and Contractor shall so act if so authorized or instructed.  
 
G. Nothing provided in this section shall be construed as imposing any duty upon Owner or A/E with regard to, or as 

constituting any express or implied assumption of control or responsibility over, Project site safety, or over any other 
safety conditions relating to employees or agents of Contractor or any of its Subcontractors, or the public.  
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5.06      OPERATIONS, MATERIAL HANDLING, AND STORAGE AREAS  
 
A. Contractor shall confine all operations, including storage of materials, to Owner-approved areas.  
 
B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be provided by Contractor only with the 

consent of Owner and without expense to Owner. The temporary buildings and utilities shall remain the property of 
Contractor and shall be removed by Contractor at its expense upon completion of the Work.  

 
C. Contractor shall use only established roadways or temporary roadways authorized by Owner. When materials are 

transported in prosecuting the Work, vehicles shall not be loaded beyond the loading capacity recommended by the 
manufacturer of the vehicle or prescribed by federal, state, or local law or regulation.  

 
D. Ownership and control of all materials or facility components to be demolished or removed from the Project site by 

Contractor shall immediately vest in Contractor upon severance of the component from the facility or severance of the 
material from the Project site. Contractor shall be responsible for compliance with all laws governing the storage and 
ultimate disposal. Contractor shall provide Owner with a copy of all manifests and receipts evidencing proper disposal 
when required by Owner or applicable law.  

 
E. Contractor shall be responsible for the proper care and protection of its materials and equipment delivered to the 

Project site. Materials and equipment may be stored on the premises subject to approval of Owner. When Contractor 
uses any portion of the Project site as a shop, Contractor shall be responsible for any repairs, patching, or cleaning 
arising from such use. 

 
F. Contractor shall protect and be responsible for any damage or loss to the Work, or to the materials or equipment until 

the date of Substantial Completion, and shall repair or replace without cost to Owner any damage or loss that may 
occur, except damages or loss caused by the acts or omissions of Owner. Contractor shall also protect and be 
responsible for any damage or loss to the Work, or to the materials or equipment, after the date of Substantial 
Completion, and shall repair or replace without cost to Owner any such damage or loss that might occur, to the extent 
such damages or loss are caused by the acts or omissions of Contractor, or any Subcontractor.  

 
5.07      PRIOR NOTICE OF EXCAVATION 
 
"Excavation" means an operation in which earth, rock, or other material on or below the ground is moved or otherwise 
displaced by any means, except the tilling of soil less than 12 inches in depth for agricultural purposes, or road ditch 
maintenance that does not change the original road grade or ditch flow line. Before commencing any excavation, Contractor 
shall provide notice of the scheduled commencement of excavation to all owners of underground facilities or utilities, 
through locator services.  
 
5.08      UNFORESEEN PHYSICAL CONDITIONS 
 
A. If Contractor encounters conditions at the site which are subsurface or otherwise concealed physical conditions which 

differ materially from those indicated in the Contract Documents, or unknown physical conditions of an unusual 
nature which differ materially from those ordinarily found to exist and generally recognized as inherent in 
construction activities of the character provided for in the Contract Documents, then Contractor shall give written 
notice to Owner promptly and in no event later than 7 days after the first observance of the conditions. Conditions 
shall not be disturbed prior to such notice. 

 
B. If such conditions differ materially and cause a change in Contractor's cost of, or time required for, performance of 

any part of the Work, the Contractor may be entitled to an equitable adjustment in the Contract Time or Contract Sum, 
or both, provided it makes a request therefor as provided in part 7.  
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5.09      PROTECTION OF EXISTING STRUCTURES, EQUIPMENT, VEGETATION, UTILITIES, AND 
IMPROVEMENTS  

 
A. Contractor shall protect from damage all existing structures, equipment, improvements, utilities, and vegetation: at or 

near the Project site; and on adjacent property of a third party, the locations of which are made known to or should be 
known by Contractor. Contractor shall repair any damage, including that to the property of a third party, resulting 
from failure to comply with the requirements of the Contract Documents or failure to exercise reasonable care in 
performing the Work. If Contractor fails or refuses to repair the damage promptly, Owner may have the necessary 
work performed and charge the cost to Contractor.  

 
B. Contractor shall only remove trees when specifically authorized to do so, and shall protect vegetation that will remain 

in place.  
 
5.10      LAYOUT OF WORK 
 
A. Contractor shall plan and lay out the Work in advance of operations so as to coordinate all work without delay or 

revision.  
 

B. Contractor is responsible for hiring a licensed surveyor to layout baselines and benchmarks indicated on the Drawings, 
and shall be responsible for all field measurements in connection with the layout. Contractor shall furnish, at its own 
expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any part of the 
Work. Contractor shall be responsible for executing the Work to the lines and grades that may be established. 
Contractor shall be responsible for maintaining or restoring all stakes and other marks established.  

 
5.11      MATERIAL AND EQUIPMENT 
 
A. All equipment, material, and articles incorporated into the Work shall be new and of the most suitable grade for the 

purpose intended, unless otherwise specifically provided in the Contract Documents. References in the Specifications 
to equipment, material, articles, or patented processes by trade name, make, or catalog number, shall be regarded as 
establishing a standard quality and shall not be construed as limiting competition. Contractor may, at its option, use 
any equipment, material, article, or process that, in the judgment of A/E, is equal to that named in the specifications, 
unless otherwise specifically provided in the Contract Documents. 

 
1.  Item equality will be determined by the A/E evaluating whether: 

 
a. the proposed item is at least equal in materials of construction, quality, durability, appearance, strength, and 

design characteristics; 
 
b. the proposed item will reliably perform at least equally well the function and achieve the results imposed 

by the design concept of the completed Project as a functioning whole; 
 

c. operation and maintenance costs and requirements are reasonably similar; and 
 

d. the proposed item has a proven record of performance and comparable availability of service and parts. 
 

2. Contractor shall also certify that, if approved and incorporated into the Work: 
 
a. no increase in cost to the Owner or increase in Contract Times will result, and 
 
b. the proposed item will conform to the detailed requirements of the item named in the Contract Documents 

 
3. If requested by the A/E, Contractor shall furnish additional information for the A/E’s review and consideration. 

Insufficient or inadequate information to substantiate and or equal determination by the A/E will be grounds for 
rejection. 
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B. Substitute Items.  If in A/E’s sole discretion an item of material or equipment proposed by Contractor does not qualify 
as an “or-equal” item, it will be considered a proposed substitute item.  Contractor shall submit sufficient information 
as provided below to allow A/E to determine that the item of material or equipment proposed is essentially equivalent 
to that named and an acceptable substitute therefore. Requests for review of proposed substitute items of material or 
equipment will not be accepted by A/E from anyone other than Contractor.  The requirements for review by A/E will 
be as set forth herein and as A/E may decide is appropriate under the circumstances. Contractor shall make written 
application to A/E for review of a proposed substitute item of material or equipment that Contractor seeks to furnish 
or use. The application: 

 
1. shall certify that the proposed substitute item will: 
 

a. perform adequately the functions and achieve the results called for by the general design, 
 
b. be similar in substance to that specified, and 

 
c. be suited to the same use as that specified; 

 
2. will state: 

 
a. the extent, if any, to which the use of the proposed substitute item will prejudice Contractor’s achievement 

of Substantial Completion on time; 
 
b. whether or not use of the proposed substitute item in the Work will require a change in any of the Contract 

Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to 
adapt the design to the proposed substitute item; and 

 
c. whether or not incorporation or use of the proposed substitute item in connection with the Work is subject 

to payment of any license fee or royalty; 
 

3. will identify: 
 

a. all variations of the proposed substitute item from that specified; 
 
b. available engineering, sales, maintenance, repair, and replacement services; and 

 
c. schedule impacts and changes to the construction schedule 

 
4. and shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such 

substitute item, including costs of redesign and claims of other contractors affected by any resulting change. 
 
5. Contractor shall supply three (3) copies of data substantiating compliance of proposed product or supplier with 

Contract Documents on all requests for approval of change of any product or manufacturer. Each copy shall 
include: 

 
a. detailed description of the proposed change, including: 
 

(1) product identification, including manufacturer’s name and address; 
 
(2) manufacturer’s identification, including manufacturer’s name and address; 
 
(3) samples of proposed products; 

 
(4) name, address, and telephone number of contact persons for similar projects on which product was 

used and date of installation; and 
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(5) drawings indicating and vertical details of all architectural, structural, mechanical and electrical 
elements of proposed change. 

 
b. itemized comparison of proposed substitution with product or supplier specified; 
 
c. relation to separate subcontracts and trades; 
 
d. cost data on proposed substitution in comparison with product or supplier specified; and 

 
e. operation and maintenance requirements and costs; 

 
6. Requests for change of product or design shall include certification by the Contractor that: 

 
a. The Contractor has personally investigated the proposed product or design deviation and has determined 

that it is equal or superior in all respects to that specified; 
 
b. The Contractor will provide the same guarantee for product or design deviation as for product or design 

specified; and 
 

c. The Contractor will coordinate installation of accepted product or design deviation into work, making such 
changes as may be required for work to be complete in all respects. 

 
7. Requests for change of products will not be considered if: 
 

a. They are indicated or implied on project data submittals without a formal request having been submitted; 
and/or 

 
b. Acceptance will require substantial revision to the Contract Documents. 

 
8. A/E’s Evaluation.  A/E will be allowed a reasonable time within which to evaluate each proposal or submittal 

made. A/E may require Contractor to furnish additional data about the proposed substitute item. A/E will be the 
sole judge of acceptability.  No “or equal” or substitute will be ordered, installed or utilized until A/E’s review is 
complete, which will be evidenced by either a Change Order or an approved Shop Drawing.  A/E will advise 
Contractor in writing of any negative determination.  The A/E may elect to reject any or all requests for 
deviation without cause or justification. The Contractor shall immediately proceed with the Work in accordance 
with the Contract Documents upon notification of rejection of any request for deviation. 

 
9. Special Guarantee.  Owner may require Contractor to furnish, at Contractor’s expense, a special performance 

guarantee or other surety with respect to any substitute, change in construction methods or procedures, or change 
in design. 

 
10. A/E’s Cost Reimbursement.  A/E will record A/E’s costs in evaluating a substitute proposed or submitted by 

Contractor. Whether or not A/E approves a substitute item so proposed or submitted by Contractor, Contractor 
shall reimburse Owner for the charges of A/E for evaluating each such proposed substitute. Contractor shall also 
reimburse Owner for the charges of A/E for making changes in the Contract Documents (or in the provisions of 
any other direct contract with Owner) resulting from the acceptance of each proposed substitute. 

 
11. Contractor’s Expense.  Contractor shall provide all data in support of any proposed substitute or “or equal” at 

Contractor’s expense. The Contractor shall be responsible for and assume all costs of all elements involving 
implementing and completing approved deviations including, but not limited to, coordination, confirming 
dimensions at the job site, design, preparation of plans, procurement of materials and equipment, fabrication, 
construction, installation and instigation of service. If, in the opinion of the A/E, the completed improvements of 
each deviation do not fulfill, provide and meet the defined and implied intent of the Contract Documents, the 
Contractor shall provide the labor, materials, and equipment required to modify the Work to the satisfaction of 
the A/E.  The Contractor shall be responsible for modifications to electrical, structural, mechanical, or other 
aspects of the work or design as required to install or incorporate materials or equipment selected by the 
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Contractor.  Regardless of the method of specification or selection, any product which is installed or 
incorporated into the work without prior approval of the A/E may not be accepted by the Owner.  When material 
or equipment is specified by performance requirement or reference to specifications, standards, or publications 
of organizations, the Contractor shall select material or equipment which the Contractor considers to comply 
with the specified reference standard. The Contractor shall submit a request for approval of the selected product 
in accordance with this section. 

 
C. Contractor shall do all cutting, fitting, or patching that may be required to make its several parts fit together properly, 

or receive or be received by work of others set forth in, or reasonably implied by, the Contract Documents. Contractor 
shall not endanger any work by cutting, excavating, or otherwise altering the Work and shall not cut or alter the work 
of any other contractor unless approved in advance by Owner.  

 
D. Should any of the Work be found defective, or in any way not in accordance with the Contract Documents, this work, 

in whatever stage of completion, may be rejected by Owner.  
 
5.12      AVAILABILITY AND USE OF UTILITY SERVICES  
 
A. Owner shall make all reasonable utilities available to Contractor from existing outlets and supplies, as specified in the 

Contract Documents. Unless otherwise provided in the Contract Documents, the utility service consumed shall be 
charged to or paid for by Contractor at prevailing rates charged to Owner or, where the utility is produced by Owner, 
at reasonable rates determined by Owner. Contractor will carefully conserve any utilities furnished.  

 
B. Contractor shall, at its expense and in a skillful manner satisfactory to Owner, install and maintain all necessary 

temporary connections and distribution lines, together with appropriate protective devices, and all meters required to 
measure the amount of each utility used for the purpose of determining charges. Prior to the date of Final Acceptance, 
Contractor shall remove all temporary connections, distribution lines, meters, and associated equipment and materials. 

 
5.13      TESTS AND INSPECTION 
 
A. Contractor shall maintain an adequate testing and inspection program and perform such tests and inspections as are 

necessary or required to ensure that the Work conforms to the requirements of the Contract Documents. Contractor 
shall be responsible for inspection and quality surveillance of all its Work and all Work performed by any 
Subcontractor. Unless otherwise provided, Contractor shall make arrangements for such tests, inspections, and 
approvals with an independent testing laboratory or entity acceptable to Owner, or with the appropriate public 
authority, and shall bear all related costs of tests, inspections, and approvals. Contractor shall give Owner timely 
notice of when and where tests and inspections are to be made. Contractor shall maintain complete inspection records 
and make them available to Owner.  

 
B. Owner may, at any reasonable time, conduct such inspections and tests as it deems necessary to ensure that the Work 

is in accordance with the Contract Documents. Owner shall promptly notify Contractor if an inspection or test reveals 
that the Work is not in accordance with the Contract Documents. Unless the subject items are expressly accepted by 
Owner, such Owner inspection and tests are for the sole benefit of Owner and do not:  

 
1. Constitute or imply acceptance;  
 
2. Relieve Contractor of responsibility for providing adequate quality control measures;  
 
3. Relieve Contractor of responsibility for risk of loss or damage to the Work, materials, or equipment;  
 
4. Relieve Contractor of its responsibility to comply with the requirements of the Contract Documents; or  
 
5. Impair Owner's right to reject defective or nonconforming items, or to avail itself of any other remedy to which it 

may be entitled.  
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C. Neither observations by an inspector retained by Owner, the presence or absence of such inspector on the site, nor 
inspections, tests, or approvals by others, shall relieve Contractor from any requirement of the Contract Documents, 
nor is any such inspector authorized to change any term or condition of the Contract Documents.  

 
D. Contractor shall promptly furnish, without additional charge, all facilities, labor, material and equipment reasonably 

needed for performing such safe and convenient inspections and tests as may be required by Owner. Owner may 
charge Contractor any additional cost of inspection or testing when Work is not ready at the time specified by 
Contractor for inspection or testing, or when prior rejection makes reinspection or retest necessary. Owner shall 
perform its inspections and tests in a manner that will cause no undue delay in the Work.  

 
5.14      CORRECTION OF NONCONFORMING WORK 
 
A. If a portion of the Work is covered contrary to the requirements in the Contract Documents, it must, if required in 

writing by Owner, be uncovered for Owner's observation and be replaced at the Contractor's expense and without 
change in the Contract Time.  

 
B. If, at any time prior to Final Completion, Owner desires to examine the Work, or any portion of it, which has been 

covered, Owner may request to see such Work and it shall be uncovered by Contractor. If such Work is in accordance 
with the Contract Documents, the Contractor shall be entitled to an adjustment in the Contract Sum for the costs of 
uncovering and replacement, and, if completion of the Work is thereby delayed, an adjustment in the Contract Time, 
provided it makes a request therefor as provided in part 7. If such Work is not in accordance with the Contract 
Documents, the Contractor shall pay the costs of examination and reconstruction.  

 
C. Contractor shall promptly correct Work found by Owner not to conform to the requirements of the Contract 

Documents, whether observed before or after Substantial Completion and whether or not fabricated, installed, or 
completed. Contractor shall bear all costs of correcting such nonconforming Work, including additional testing and 
inspections. 

 
D. If, within one year after the date of Substantial Completion of the Work or designated portion thereof, or within one 

year after the date for commencement of any system warranties established under section 6.08, or within the terms of 
any applicable special warranty required by the Contract Documents, any of the Work is found to be not in accordance 
with the requirements of the Contract Documents, Contractor shall correct it promptly after receipt of written notice 
from Owner to do so. Owner shall give such notice promptly after discovery of the condition. This period of one year 
shall be extended, with respect to portions of Work first performed after Substantial Completion, by the period of time 
between Substantial Completion and the actual performance of the Work. Contractor's duty to correct with respect to 
Work repaired or replaced shall run for one year from the date of repair or replacement. Obligations under this 
paragraph shall survive Final Acceptance.  

 
E. Contractor shall remove from the Project site portions of the Work which are not in accordance with the requirements 

of the Contract Documents and are neither corrected by Contractor nor accepted by Owner.  
 
F. If Contractor fails to correct nonconforming Work within a reasonable time after written notice to do so, Owner may 

replace, correct, or remove the nonconforming Work and charge the cost thereof to the Contractor.  
 
G. Contractor shall bear the cost of correcting destroyed or damaged Work, whether completed or partially completed, 

caused by Contractor's correction or removal of Work which is not in accordance with the requirements of the 
Contract Documents.  

 
H. Nothing contained in this section shall be construed to establish a period of limitation with respect to other obligations 

which Contractor might have according to the Contract Documents. Establishment of the time period of one year as 
described in paragraph 5.16D relates only to the specific obligation of Contractor to correct the Work, and has no 
relationship to the time within which the Contractor's obligation to comply with the Contract Documents may be 
sought to be enforced, including the time within which such proceedings may be commenced. 
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I. If Owner prefers to accept Work which is not in accordance with the requirements of the Contract Documents, Owner 
may do so instead of requiring its removal and correction, in which case the Contract Sum may be reduced as 
appropriate and equitable.  

 
5.15      CLEAN UP 
 
Contractor shall at all times keep the Project site, including hauling routes, infrastructures, utilities, and storage areas, free 
from accumulations of waste materials. Before completing the Work, Contractor shall remove from the premises its rubbish, 
tools, scaffolding, equipment, and materials. Upon completing the Work, Contractor shall leave the Project site in a clean, 
neat, and orderly condition satisfactory to Owner. If Contractor fails to clean up as provided herein, and after reasonable 
notice from Owner, Owner may do so and the cost thereof shall be charged to Contractor. 
 
5.16      ACCESS TO WORK 
 
Contractor shall provide Owner and A/E access to the Work in progress wherever located. 
 
5.17      OTHER CONTRACTS 
 
Owner may undertake or award other contracts for additional work at or near the Project site. Contractor shall reasonably 
cooperate with the other contractors and with Owner's employees and shall carefully adapt scheduling and perform the Work 
in accordance with these Contract Documents to reasonably accommodate the other work. 
 
5.18      SUBCONTRACTORS AND SUPPLIERS 
 
A. Before submitting the first Application for Payment, Contractor shall furnish in writing to Owner the names, 

addresses, and telephone numbers of all Subcontractors, as well as suppliers providing materials in excess of $2,500. 
Contractor shall utilize Subcontractors and suppliers which are experienced and qualified, and meet the requirements 
of the Contract Documents, if any. Contractor shall not utilize any Subcontractor or supplier to whom the Owner has a 
reasonable objection, and shall obtain Owner's written consent before making any substitutions or additions. 

 
B. All Subcontracts must be in writing. By appropriate written agreement, Contractor shall require each Subcontractor, 

so far as applicable to the Work to be performed by the Subcontractor, to be bound to Contractor by terms of the 
Contract Documents, and to assume toward Contractor all the obligations and responsibilities which Contractor 
assumes toward Owner in accordance with the Contract Documents. Each Subcontract shall preserve and protect the 
rights of Owner in accordance with the Contract Documents with respect to the Work to be performed by the 
Subcontractor so that subcontracting thereof will not prejudice such rights. Where appropriate, Contractor shall 
require each Subcontractor to enter into similar agreements with Sub-subcontractors. However, nothing in this 
paragraph shall be construed to alter the contractual relations between Contractor and its Subcontractors with respect 
to insurance or bonds.  

 
C. Contractor shall schedule, supervise, and coordinate the operations of all Subcontractors. No Subcontracting of any of 

the Work shall relieve Contractor from its responsibility for the performance of the Work in accordance with the 
Contract Documents or any other obligations of the Contract Documents.  

 
D. Each subcontract agreement for a portion of the Work is hereby assigned by Contractor to Owner provided that:  
 

1. The assignment is effective only after termination by Owner for cause pursuant to section 9.01 and only for those 
Subcontracts which Owner accepts by notifying the Subcontractor in writing; and  

 
2. After the assignment is effective, Owner will assume all future duties and obligations toward the Subcontractor 

which Contractor assumed in the Subcontract.  
 
3. The assignment is subject to the prior rights of the surety, if any, obligated under any bond provided in 

accordance with the Contract Documents. 
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5.19      WARRANTY OF CONSTRUCTION 
 
A. In addition to any special warranties provided elsewhere in the Contract Documents, Contractor warrants that all 

Work conforms to the requirements of the Contract Documents and is free of any defect in equipment, material, or 
design furnished, or workmanship performed, by Contractor for a period of one year after the date of Final 
Acceptance established by the Engineer by written notice. 

 
B. If any work, including materials and equipment is, found to be defective or not in compliance with the Contract 

Documents, the Contractor shall promptly, without cost to Owner, either correct such work, or, if it has been rejected 
by Owner, remove and replace it with acceptable work. If the Contractor does not promptly comply with the 
notification issued by the Owner for correction of defective and/or non-complying work, the Owner may have the 
Work corrected or removed and replaced and all direct and indirect costs of such removal and replacement, including 
costs of all professional services, shall be paid by Contractor as provided for herein. 

 
C. Actual or alleged knowledge by the Owner, A/E, and/or inspector(s), prior to acceptance of all work by the Owner, of 

defects or deficiencies in the Work shall not, in any way, affect or diminish the guarantee by the Contractor. The 
guarantee shall apply to all elements and parts of the Work, regardless of knowledge by the Owner, A/E and 
inspector(s) of defects or deficiencies and regardless of failure of the Owner, A/E and/or inspector(s) to inform the 
Contractor of known or suspected defects or deficiencies prior to Final Acceptance of the Work by the Owner. 

 
D. All subcontractor's, manufacturers', and suppliers' warranties and guarantees, express or implied, for any part of the 

Work, materials and equipment shall be deemed obtained and shall be enforced by the Contractor for the benefit of the 
Owner without the necessity of formal transfer or assignment thereof. Warranties and guarantees by subcontractors, 
manufacturers, and suppliers shall be in force for the periods required by the Contract Documents. 

 
E. Nothing contained in this section shall defeat or impair the right of persons furnishing materials or labor to recover 

under any bond given by the Contractor for their protection, or any rights under any law permitting such persons to 
look to funds due the Contractor in the hands of the Owner. 

 
F. The provisions of this section shall be inserted in all subcontracts and material contracts, and notice of its provisions 

shall be given to all persons furnishing materials for the Work when no formal contract is entered into for such 
materials. 

 
G. With respect to all warranties, express or implied, for Work performed or materials furnished according to the 

Contract Documents, Contractor shall:  
 

1. Obtain all warranties that would be given in normal commercial practice;  
 
2. Require all warranties to be executed, in writing, for the benefit of Owner;  
 
3. Enforce all warranties for the benefit of Owner, if directed by Owner; and  
 
4. Be responsible to enforce any subcontractor's, manufacturer's, or supplier's warranty should they extend beyond 

the period specified in the Contract Documents. 
 
H. The obligations under this section shall survive Final Acceptance.  
 
5.20      INDEMNIFICATION 
 
A. Contractor shall defend, indemnify, and hold Owner and A/E harmless from and against all claims, demands, losses, 

damages, or costs, including but not limited to damages, including but not limited to attorney’s fees, court costs, and 
the cost of appellate proceedings arising out of bodily injury or death to persons and damage to property, caused by or 
resulting from:  

 
1. The sole negligence of Contractor or any of its Subcontractors;  
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2. The concurrent negligence of Contractor, or any Subcontractor, but only to the extent of the negligence of 
Contractor or such Subcontractor; and  

 
3. The use of any design, process, or equipment which constitutes an infringement of any United States patent 

presently issued, or violates any other proprietary interest, including copyright, trademark, and trade secret.  
 
B. In any action against Owner and any other entity indemnified in accordance with this section, by any employee of 

Contractor, its Subcontractors, Sub-subcontractors, agents, or anyone directly or indirectly employed by any of them, 
the indemnification obligation of this section shall not be limited by a limit on the amount or type of damages, 
compensation, or benefits payable by or for Contractor or any Subcontractor under RCW Title 51, the Industrial 
Insurance Act, or any other employee benefit acts. In addition, Contractor waives immunity as to Owner and A/E 
only, in accordance with RCW Title 51.  

  
PART 6 - PAYMENTS AND COMPLETION 
 
6.01      CONTRACT SUM 
 
Owner shall pay Contractor the Contract Sum for performance of the Work, in accordance with the Contract Documents. The 
Contract Sum shall include all taxes imposed by law and properly chargeable to the Project, including sales tax. 
 
6.02      SCHEDULE OF VALUES 
 
Before submitting its first Application for Payment, Contractor shall submit to the Owner’s Representative/Engineer for 
approval a breakdown allocating the total Contract Sum to each principal category of work, in such detail as requested by 
Owner ("Schedule of Values"). The approved Schedule of Values shall include appropriate amounts for demobilization, 
record drawings, O&M manuals, spare parts, training, and any other requirements for Project closeout, and shall be used by 
Owner as the basis for progress payments. Payment for Work shall be made only for and in accordance with those items 
included in the Schedule of Values. 
 
6.03      APPLICATION FOR PAYMENT 
 
A. At monthly intervals, unless determined otherwise by Owner, Contractor shall submit to the Owner’s 

Representative/Engineer an itemized Application for Payment for Work completed in accordance with the Contract 
Documents and the approved Schedule of Values. Each application shall be supported by such substantiating data as 
Owner may require.  

 
B. By submitting an Application for Payment, Contractor is certifying that all Subcontractors have been paid, less earned 

retainage in accordance with RCW 60.28, as their interests appeared in the last preceding certificate of payment. By 
submitting an Application for Payment, Contractor is recertifying that the representations set forth in section 1.03 are 
true and correct, to the best of Contractor's knowledge, as of the date of the Application for Payment.  

 
C. At the time it submits an Application for Payment, Contractor shall analyze and reconcile, to the satisfaction of 

Owner, the actual progress of the Work with the Progress Schedule.  
 
D. If authorized by Owner, the Application for Payment may include request for payment for material delivered to the 

Project site and suitably stored, or for completed preparatory work. Payment may similarly be requested for material 
stored off the Project site, provided Contractor complies with or furnishes satisfactory evidence of the following:  

 
1. The material will be placed in a warehouse that is structurally sound, dry, lighted and suitable for the materials to 

be stored;  
 
2. The warehouse is located within a 10-mile radius of the Project. Other locations may be utilized, if approved in 

writing, by Owner;  
 
3. Only materials for the Project are stored within the warehouse (or a secure portion of a warehouse set aside for 

the Project);  
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4. Contractor furnishes Owner a certificate of insurance extending Contractor's insurance coverage for damage, 

fire, and theft to cover the full value of all materials stored, or in transit;  
 
5. The warehouse (or secure portion thereof) is continuously under lock and key, and only Contractor's authorized 

personnel shall have access;  
 
6. Owner shall at all times have the right of access to the storage areas in company of Contractor;  
 
7. Contractor and its surety assume total responsibility for the stored materials; and  
 
8. Contractor furnishes to Owner certified lists of materials stored, bills of lading, invoices, and other information 

as may be required, and shall also furnish notice to Owner when materials are moved from storage to the Project 
site.  

 
6.04      PROGRESS PAYMENTS 
 
A. Owner shall make progress payments, in such amounts as Owner determines are properly due, within 30 days after 

receipt of a properly executed Application for Payment. Owner shall notify Contractor in accordance with RCW 39.76 
if the Application for Payment does not comply with the requirements of the Contract Documents. 

 
B. Owner shall retain 5% of the amount of each progress payment until 45 days after Final Acceptance and receipt of all 

documents required by law or the Contract Documents, including, at Owner's request, consent of surety to release of 
the retainage. In accordance with RCW 60.28, Contractor may request that monies reserved be retained in a fund by 
Owner, deposited by Owner in a bank or savings and loan, or placed in escrow with a bank or trust company to be 
converted into bonds and securities to be held in escrow with interest to be paid to Contractor. Owner will not accept a 
bond (retainage bond) in lieu of the retained funds.  

 
C. Title to all Work and materials covered by a progress payment shall pass to Owner at the time of such payment free 

and clear of all liens, claims, security interests, and encumbrances. Passage of title shall not, however, relieve 
Contractor from any of its duties and responsibilities for the Work or materials, or waive any rights of Owner to insist 
on full compliance by Contractor with the Contract Documents.  

 
D. Payments due and unpaid in accordance with the Contract Documents shall bear interest as specified in RCW 39.76.  
 
6.05      PAYMENTS WITHHELD 
 
A. Owner may withhold or, on account of subsequently discovered evidence, nullify the whole or part of any payment to 

such extent as may be necessary to protect Owner from loss or damage for reasons including but not limited to:  
 

1. Work not in accordance with the Contract Documents;  
 
2. Reasonable evidence that the Work required by the Contract Documents cannot be completed for the unpaid 

balance of the Contract Sum;  
 
3. Work by Owner to correct defective Work or complete the Work in accordance with section 5.17;  
 
4. Failure to perform in accordance with the Contract Documents; or  
 
5. Cost or liability that may occur to Owner as the result of Contractor's fault or negligent acts or omissions. 

 
6. Liquidated Damages and Actual Damages in accordance with section 3.07   

 
7. Expenses incurred by the Owner for reviewing multiple resubmittals in accordance with section 4.03 

 
8. Expenses incurred by the Owner for reviewing substitute items in accordance with section 5.13 
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B. In any case where part or all of a payment is going to be withheld for unsatisfactory performance, Owner shall notify 

Contractor in accordance with RCW 39.76.  
 
6.06      RETAINAGE AND BOND CLAIM RIGHTS 
 
RCW chapters 39.08 and 60.28, concerning the rights and responsibilities of Contractor and Owner with regard to the 
performance and payment bonds and retainage, are made a part of the Contract Documents by reference as though fully set 
forth herein. 
 
6.07      SUBSTANTIAL COMPLETION 
 
Substantial Completion is the stage in the progress of the Work (or portion thereof designated and approved by Owner) when 
the construction is sufficiently complete, in accordance with the Contract Documents, so Owner can fully occupy the Work 
(or the designated portion thereof) for the use for which it is intended. All Work other than incidental corrective or punch list 
work shall be completed. Substantial Completion shall not have been achieved if all systems and parts are not functional, if 
utilities are not connected and operating normally, if all required occupancy permits have not been issued, or if the Work is 
not accessible by normal vehicular and pedestrian traffic routes. The date Substantial Completion is achieved shall be 
established in writing by Owner. Contractor may request an early date of Substantial Completion which must be approved by 
Change Order. Owner's occupancy of the Work or designated portion thereof does not necessarily indicate that Substantial 
Completion has been achieved. 
 
6.08      PRIOR OCCUPANCY 
 
A. Owner may, upon written notice thereof to Contractor, take possession of or use any completed or partially completed 

portion of the Work ("Prior Occupancy") at any time prior to Substantial Completion. Unless otherwise agreed in 
writing, Prior Occupancy shall not: be deemed an acceptance of any portion of the Work; accelerate the time for any 
payment to Contractor; prejudice any rights of Owner provided by any insurance, bond, guaranty, or the Contract 
Documents; relieve Contractor of the risk of loss or any of the obligations established by the Contract Documents; 
establish a date for termination or partial termination of the assessment of liquidated damages; or constitute a waiver 
of claims. 

 
B. Notwithstanding anything in the preceding paragraph, Owner shall be responsible for loss of or damage to the Work 

resulting from Prior Occupancy. Contractor's one year duty to repair and any system warranties shall begin on 
building systems activated and used by Owner as agreed in writing by Owner and Contractor.  

 
6.09      FINAL COMPLETION, ACCEPTANCE, AND PAYMENT  
 
A. Final Completion shall be achieved when the Work is fully and finally complete in accordance with the Contract 

Documents. The date Final Completion is achieved shall be established by Owner in writing.  
 
B. Final Acceptance is the formal action of Owner acknowledging Final Completion. Prior to Final Acceptance, 

Contractor shall, in addition to all other requirements in the Contract Documents, submit to Owner a written notice of 
any outstanding disputes or claims between Contractor and any of its Subcontractors, including the amounts and other 
details thereof. Neither Final Acceptance, nor final payment, shall release Contractor or its sureties from any 
obligations of these Contract Documents or the Public Works Bond, or constitute a waiver of any claims by Owner 
arising from Contractor's failure to perform the Work in accordance with the Contract Documents.  

 
C. Acceptance of final payment by Contractor, or any Subcontractor, shall constitute a waiver and release to Owner of all 

claims by Contractor, or any such Subcontractor, for an increase in the Contract Sum or the Contract Time, and for 
every act or omission of Owner relating to or arising out of the Work, except for those Claims made in accordance 
with the procedures, including the time limits, set forth in part 8.  

 
PART 7 - CHANGES 
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7.01      CHANGE IN THE WORK 
 
A. Owner may, at any time and without notice to Contractor's surety, order additions, deletions, revisions, or other 

changes in the Work. These changes in the Work shall be incorporated into the Contract Documents through the 
execution of Change Orders. If any change in the Work ordered by Owner causes an increase or decrease in the 
Contract Sum or the Contract Time, an equitable adjustment shall be made as provided in section 7.2 or 7.03, 
respectively, and such adjustment(s) shall be incorporated into a Change Order.  

 
B. If Owner desires to order a change in the Work, it may request a written Change Order proposal from Contractor. 

Contractor shall submit a Change Order proposal within 7 days of the request from Owner, or within such other period 
as mutually agreed. Contractor's Change Order proposal shall be full compensation for implementing the proposed 
change in the Work, including any adjustment in the Contract Sum or Contract Time, and including compensation for 
all delays in connection with such change in the Work and for any expense or inconvenience, disruption of schedule, 
or loss of efficiency or productivity occasioned by the change in the Work.  

 
C. Upon receipt of the Change Order proposal, or a request for equitable adjustment in the Contract Sum or Contract 

Time, or both, as provided in sections 7.02 and 7.03, Owner may accept or reject the proposal, request further 
documentation, or negotiate acceptable terms with Contractor. Pending agreement on the terms of the Change Order, 
Owner may direct Contractor to proceed immediately with the Change Order Work. Contractor shall not proceed with 
any change in the Work until it has obtained Owner's approval. All Work done pursuant to any Owner-directed 
change in the Work shall be executed in accordance with the Contract Documents.  

 
D. If Owner and Contractor reach agreement on the terms of any change in the Work, including any adjustment in the 

Contract Sum or Contract Time, such agreement shall be incorporated in a Change Order. The Change Order shall 
constitute full payment and final settlement of all claims for time and for direct, indirect, and consequential costs, 
including costs of delays, inconvenience, disruption of schedule, or loss of efficiency or productivity, related to any 
Work either covered or affected by the Change Order, or related to the events giving rise to the request for equitable 
adjustment. 

 
E. If Owner and Contractor are unable to reach agreement on the terms of any change in the Work, including any 

adjustment in the Contract Sum or Contract Time, Contractor may at any time in writing, request a final offer from 
Owner. Owner shall provide Contractor with its written response within 30 days of Contractor's request. Owner may 
also provide Contractor with a final offer at any time. If Contractor rejects Owner's final offer, or the parties are 
otherwise unable to reach agreement, Contractor's only remedy shall be to file a Claim as provided in part 8.  

 
F. A Field Authorization (FA) may be executed as a directive to proceed with work when the processing time for an 

approved change order would impact the project. 
 

1. A scope of work must be defined, a maximum not to exceed cost agreed upon, and any estimated modification to 
the contract completion time determined. The method of final cost verification must be noted and supporting cost 
data must be submitted in accordance with the requirements of Part 7 of the General Conditions. Upon 
satisfactory submittal and approval of supporting cost data, the completed FA will be processed into a change 
order. No payment will be made to the Contractor for FA work until that FA is converted to a Change Order. 

 
7.02      CHANGE IN THE CONTRACT SUM 
 
A. General Application  
 

1. The Contract Sum shall only be changed by a Change Order. Contractor shall include any request for a change in 
the Contract Sum in its Change Order proposal.  

 
2. If the cost of Contractor's performance is changed due to the fault or negligence of Owner, or anyone for whose 

acts Owner is responsible, Contractor shall be entitled to make a request for an equitable adjustment in the 
Contract Sum in accordance with the following procedure. No change in the Contract Sum shall be allowed to 
the extent: Contractor's changed cost of performance is due to the fault or negligence of Contractor, or anyone 
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for whose acts Contractor is responsible; the change is concurrently caused by Contractor and Owner; or the 
change is caused by an act of Force Majeure as defined in Section 3.05.  

 
a. A request for an equitable adjustment in the Contract Sum shall be based on written notice delivered to 

Owner within 7 days of the occurrence of the event giving rise to the request. For purposes of this part, 
"occurrence" means when Contractor knew, or in its diligent prosecution of the Work should have known, 
of the event giving rise to the request. If Contractor believes it is entitled to an adjustment in the Contract 
Sum, Contractor shall immediately notify Owner and begin to keep and maintain complete, accurate, and 
specific daily records. Contractor shall give Owner access to any such records and, if requested shall 
promptly furnish copies of such records to Owner. 

 
b. Contractor shall not be entitled to any adjustment in the Contract Sum for any occurrence of events or costs 

that occurred more than 7 days before Contractor's written notice to Owner. The written notice shall set 
forth, at a minimum, a description of: the event giving rise to the request for an equitable adjustment in the 
Contract Sum; the nature of the impacts to Contractor and its Subcontractors of any tier, if any; and to the 
extent possible the amount of the adjustment in Contract Sum requested. Failure to properly give such 
written notice shall, to the extent Owner’s interests are prejudiced, constitute a waiver of Contractor's right 
to an equitable adjustment.  

 
c. Within 30 days of the occurrence of the event giving rise to the request, unless Owner agrees in writing to 

allow an additional period of time to ascertain more accurate data, Contractor shall supplement the written 
notice provided in accordance with subparagraph a. above with additional supporting data. Such additional 
data shall include, at a minimum: the amount of compensation requested, itemized in accordance with the 
procedure set forth herein; specific facts, circumstances, and analysis that confirms not only that Contractor 
suffered the damages claimed, but that the damages claimed were actually a result of the act, event, or 
condition complained of and that the Contract Documents provide entitlement to an equitable adjustment to 
Contractor for such act, event, or condition; and documentation sufficiently detailed to permit an informed 
analysis of the request by Owner. When the request for compensation relates to a delay, or other change in 
Contract Time, Contractor shall demonstrate the impact on the critical path, in accordance with section 
7.03C. Failure to provide such additional information and documentation within the time allowed or within 
the format required shall, to the extent Owner's interests are prejudiced, constitute a waiver of Contractor's 
right to an equitable adjustment. 

 
d. Pending final resolution of any request made in accordance with this paragraph, unless otherwise agreed in 

writing, Contractor shall proceed diligently with performance of the Work.  
 

e. Any requests by Contractor for an equitable adjustment in the Contract Sum and in the Contract Time that 
arise out of the same event(s) shall be submitted together.  

 
3. The value of any Work covered by a Change Order, or of any request for an equitable adjustment in the Contract 

Sum, shall be determined by one of the following methods:  
 

a. On the basis of a fixed price as determined in paragraph 7.02B.  
 

b. By application of unit prices to the quantities of the items involved as determined in paragraph 7.02C.  
 

c. On the basis of time and material as determined in paragraph 7.02D.  
 

4. When Owner has requested Contractor to submit a Change Order proposal, Owner may direct Contractor as to 
which method in subparagraph 3. above to use when submitting its proposal. Otherwise, Contractor shall 
determine the value of the Work, or of a request for an equitable adjustment, on the basis of the fixed price 
method. 

 
B. Change Order Pricing -- Fixed Price 
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When the fixed price method is used to determine the value of any Work covered by a Change Order, or of a request for an 
equitable adjustment in the Contract Sum, the following procedures shall apply: 
 

1. Contractor's Change Order proposal, or request for adjustment in the Contract Sum, shall be accompanied by a 
complete itemization of the costs, including labor, material, subcontractor costs, and overhead and profit. The 
costs shall be itemized in the manner set forth below, and shall be submitted on breakdown sheets in a form 
approved by Owner. 

 
2. All costs shall be calculated based upon appropriate industry standard methods of calculating labor, material 

quantities, and equipment costs. 
 
3. If any of Contractor's pricing assumptions are contingent upon anticipated actions of Owner, Contractor shall 

clearly state them in the proposal or request for an equitable adjustment. 
 
4. The cost of any additive or deductive changes in the Work shall be calculated as set forth below, except that 

overhead and profit shall not be included on deductive changes in the Work. Where a change in the Work 
involves additive and deductive work by the same Contractor or Subcontractor, small tools, overhead, profit, 
bond and insurance markups will apply to the net difference. 

 
5. Any request for adjustment of Contract Sum based upon the fixed price method shall include only the following 

items:  
 

a. Craft labor costs: These are the labor costs determined by multiplying the estimated or actual additional 
number of craft hours needed to perform the change in the Work by the hourly labor costs. Craft hours 
should cover direct labor, as well as indirect labor due to trade inefficiencies. The hourly costs shall be 
based on the following:  

 
(1) Basic wages and benefits: Hourly rates and benefits as stated on the Department of Labor and 

Industries approved "statement of intent to pay prevailing wages." Direct supervision shall be a 
reasonable percentage not to exceed 15% of the cost of direct labor. No supervision markup shall be 
allowed for a working supervisor's hours.  

 
(2) Worker's insurance: Direct contributions to the state of Washington for industrial insurance; medical 

aid; and supplemental pension, by the class and rates established by the class and rates established by 
the Department of Labor and Industries. 

 
(3) Federal insurance: Direct contributions required by the Federal Insurance Compensation Act; Federal 

Unemployment Tax Act; and the State Unemployment Compensation Act. 
 

(4) Travel allowance: Travel allowance and/or subsistence, if applicable, not exceeding those allowances 
established by regional labor union agreements, which are itemized and identified separately. 

 
(5) Safety: Cost incurred due to the Washington Industrial Safety and Health Act, which shall be a 

reasonable percentage not to exceed 2% of the sum of the amounts calculated in (1), (2), and (3) 
above. 

 
b. Material costs: This is an itemization of the quantity and cost of materials needed to perform the change in 

the Work. Material costs shall be developed first from actual known costs, second from supplier quotations 
or if these are not available, from standard industry pricing guides. Material costs shall consider all 
available discounts. Freight costs, express charges, or special delivery charges, shall be itemized. 

 
c. Equipment costs: This is an itemization of the type of equipment and the estimated or actual length of time 

the construction equipment appropriate for the Work is or will be used on the change in the Work. Costs 
will be allowed for construction equipment only if used solely for the changed Work, or for additional 
rental costs actually incurred by the Contractor. Equipment charges shall be computed on the basis of actual 
invoice costs or if owned, from the current edition of one of the following sources: 
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(1) Associated General Contractors - Washington State Department of Transportation (AGC WSDOT) 

Equipment Rental Agreement; 1987 edition. 
 
(2) The state of Washington Utilities and Transportation Commission for trucks used on highways. 

 
(3) The National Electrical Contractors Association for equipment used on electrical work. 

 
(4) The Mechanical Contractors Association of America for equipment used on mechanical work. 

 
The Data Quest Rental Rate (Blue Book) shall be used as a basis for establishing rental rates of equipment 
not listed in the above sources. The maximum rate for standby equipment shall not exceed that shown in 
the AGC WSDOT Equipment Rental Agreement, 1987 edition. 

 
d. Allowance for small tools, expendables & consumable supplies: Small tools consist of tools which cost 

$250 or less and are normally furnished by the performing contractor. The maximum rate for small tools 
shall not exceed the following: 

 
(1) For Contractor, 3% of direct labor costs. 

 
(2) For Subcontractors, 5% of direct labor costs. Expendables and consumable supplies directly 

associated with the change in Work must be itemized. 
 

e. Subcontractor costs: This is defined as payments Contractor makes to Subcontractors for changed Work 
performed by Subcontractors of any tier. The Subcontractors' cost of Work shall be calculated and itemized 
in the same manner as prescribed herein for Contractor. 

 
f. Allowance for overhead: This is defined as costs of any kind attributable to direct and indirect delay, 

acceleration, or impact, added to the total cost to Owner of any change in the Contract Sum but not to the 
cost of any change in the Contract Time for which contractor has been compensated pursuant to the 
conditions set forth in Section 7.03. This allowance shall compensate Contractor for all noncraft labor, 
temporary construction facilities, field engineering, schedule updating, as-built drawings, home office cost, 
B&O taxes, office engineering, estimating costs, additional overhead because of extended time, and any 
other cost incidental to the change in the Work. It shall be strictly limited in all cases to a reasonable 
amount, mutually acceptable, or if none can be agreed upon to an amount not to exceed the rates below: 

 
(1) For Contractor, for any Work actually performed by Contractor’s own forces, 16% of the first 

$50,000 of the cost, and 4% of the remaining cost, if any. 
 
(2) For each Subcontractor (including lower tier subcontractors), for any Work actually performed by its 

own forces, 16% of the first $50,000 of the cost, and 4% of the remaining cost, if any. 
 

(3) For Contractor, for any work performed by its Subcontractor(s), 6% of the first $50,000 of the amount 
due each Subcontractor, and 4% of the remaining amount if any. 

 
(4) For each Subcontractor, for any Work performed by its Subcontractor(s) of any lower tier, 4% of the 

first $50,000 of the amount due the sub-Subcontractor, and 2% of the remaining amount if any. 
 
(5) The cost to which overhead is to be applied shall be determined in accordance with subparagraphs (1) 

through (5) above. 
 

g. Allowance for profit: This is an amount to be added to the cost of any change in contract sum, but not to the 
cost of change in Contract Time for which contractor has been compensated pursuant to the conditions set 
forth in section 7.03. It shall be limited to a reasonable amount, mutually acceptable, or if none can be 
agreed upon, to an amount not to exceed the rates below: 
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(1) For Contractor or Subcontractor of any tier for work performed by their forces, 6% of the cost 
developed in accordance with 7.02 B. 5a.-e. above. 

 
(2) For Contractor or Subcontractor of any tier for work performed by a subcontractor of a lower tier, 4% 

of the Subcontractor cost developed in accordance with 7.02 B. 5a.-h. 
 

h. Cost of change in insurance or bond premium: This is defined as: 
 

(1) Contractor's liability insurance: The cost of any changes in Contractor's liability insurance arising 
directly from execution of the Change Order; and  

 
(2) Public works bond: The cost of the additional premium for Contractor's bond arising directly from the 

changed Work. 
 

The costs of any change in insurance or bond premium shall be added after overhead and allowance for 
profit are calculated in accordance with subparagraph f. and g. above. 

 
C. Change Order Pricing -- Unit Prices 
 

1. Whenever Owner authorizes Contractor to perform Work on a unit-price basis, Owner's authorization shall 
clearly state: 

 
a. Scope of work to be performed; 
 
b. Type of reimbursement including pre-agreed rates for material quantities; and  

 
c. Cost limit of reimbursement. 
 

2. Contractor shall: 
a. Cooperate with Owner and assist in monitoring the Work being performed. As requested by Owner, 

Contractor shall identify workers assigned to the Change Order Work and areas in which they are working; 
 
b. Leave access as appropriate for quantity measurement; and 

 
c. Not exceed any cost limit(s) without Owner's prior written approval. 

 
3. Contractor shall submit costs in accordance with paragraph 7.02B. and satisfy the following requirements: 
 

a. Unit prices shall include reimbursement for all direct and indirect costs of the Work, including overhead 
and profit, and bond and insurance costs; and 

 
b. Quantities must be supported by field measurement statements signed by Owner. 

 
D. Change Order Pricing -- Time-and-Material Prices 
 

1. Whenever Owner authorizes Contractor to perform Work on a time-and-material basis, Owner's authorization 
shall clearly state: 

 
a. Scope of Work to be performed; 
 
b. Type of reimbursement including pre-agreed rates, if any, for material quantities or labor; and 

 
c. Cost limit of reimbursement 

 
2. Contractor shall: 
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a. Cooperate with Owner and assist in monitoring the Work being performed. As requested by Owner, 
identify workers assigned to the Change Order Work and areas in which they are working; 

 
b. Identify on daily time sheets all labor performed in accordance with this authorization. Submit copies of 

daily time sheets within 2 working days for Owner's review; 
 

c. Leave access as appropriate for quantity measurement; 
 

d. Perform all Work in accordance with this section as efficiently as possible; and 
 

e. Not exceed any cost limit(s) without Owner's prior written approval. 
 

3. Contractor shall submit costs in accordance with paragraph 7.02B and additional verification supported by: 
 

a. Labor detailed on daily time sheets; and 
 
b. Invoices for material. 

 
7.03      CHANGE IN THE CONTRACT TIME  
 
A. The Contract Time shall only be changed by a Change Order. Contractor shall include any request for a change in the 

Contract Time in its Change Order proposal.  
 
B. If the time of Contractor's performance is changed due to an act of Force Majeure, or due to the fault or negligence of 

Owner or anyone for whose acts Owner is responsible, Contractor shall be entitled to make a request for an equitable 
adjustment in the Contract Time in accordance with the following procedure. No adjustment in the Contract Time 
shall be allowed to the extent Contractor's changed time of performance is due to the fault or negligence of Contractor, 
or anyone for whose acts Contractor is responsible.  

 
1. A request for an equitable adjustment in the Contract Time shall be based on written notice delivered within 7 

days of the occurrence of the event giving rise to the request. If Contractor believes it is entitled to adjustment of 
Contract Time, Contractor shall immediately notify Owner and begin to keep and maintain complete, accurate, 
and specific daily records. Contractor shall give Owner access to any such record and if requested, shall 
promptly furnish copies of such record to Owner. 

 
2. Contractor shall not be entitled to an adjustment in the Contract Time for any events that occurred more than 7 

days before Contractor's written notice to Owner. The written notice shall set forth, at a minimum, a description 
of: the event giving rise to the request for an equitable adjustment in the Contract Time; the nature of the impacts 
to Contractor and its Subcontractors of any tier, if any; and to the extent possible the amount of the adjustment in 
Contract Time requested. Failure to properly give such written notice shall, to the extent Owner's interests are 
prejudiced, constitute a waiver of Contractor's right to an equitable adjustment.  

 
3. Within 30 days of the occurrence of the event giving rise to the request, unless Owner agrees in writing to allow 

an additional period of time to ascertain more accurate data, Contractor shall supplement the written notice 
provided in accordance with subparagraph 7.03B.2 with additional supporting data. Such additional data shall 
include, at a minimum: the amount of delay claimed, itemized in accordance with the procedure set forth herein; 
specific facts, circumstances, and analysis that confirms not only that Contractor suffered the delay claimed, but 
that the delay claimed was actually a result of the act, event, or condition complained of, and that the Contract 
Documents provide entitlement to an equitable adjustment in Contract Time for such act, event, or condition; 
and supporting documentation sufficiently detailed to permit an informed analysis of the request by Owner. 
Failure to provide such additional information and documentation within the time allowed or within the format 
required shall, to the extent Owner's interests are prejudiced, constitute a waiver of Contractor's right to an 
equitable adjustment.  

 
4. Pending final resolution of any request in accordance with this paragraph, unless otherwise agreed in writing, 

Contractor shall proceed diligently with performance of the Work. 
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C. Any change in the Contract Time covered by a Change Order, or based on a request for an equitable adjustment in the 

Contract Time, shall be limited to the change in the critical path of Contractor's schedule attributable to the change of 
Work or event(s) giving rise to the request for equitable adjustment. Any Change Order proposal or request for an 
adjustment in the Contract Time shall demonstrate the impact on the critical path of the schedule. Contractor shall be 
responsible for showing clearly on the Progress Schedule that the change or event: had a specific impact on the critical 
path, and except in case of concurrent delay, was the sole cause of such impact; and could not have been avoided by 
resequencing of the Work or other reasonable alternatives. 

 
D. Contractor may request compensation for the cost of a change in Contract Time in accordance with this paragraph, 

7.03D, subject to the following conditions:  
 

1. The change in Contract Time shall solely be caused by the fault or negligence of Owner or A/E;  
 
2. Compensation under this paragraph is limited to changes in Contract Time for which Contractor is not entitled to 

be compensated under section 7.02;  
 

3. Contractor shall follow the procedure set forth in paragraph 7.03B;  
 

4. Contractor shall establish the extent of the change in Contract Time in accordance with paragraph 7.03C; and  
 

5. The daily cost of any change in Contract Time shall be limited to the items below, less funds that may have been 
paid pursuant to a change in the Contract Sum that contributed to this change in Contract Time:  

 
a. cost of nonproductive field supervision or labor extended because of the delay;  
 
b. cost of weekly meetings or similar indirect activities extended because of the delay, 

 
c. cost of temporary facilities or equipment rental extended because of the delay; 

 
d. cost of insurance extended because of the delay; 

 
e. general and administrative overhead in an amount to be agreed upon, but not to exceed 3% of Contract Sum 

divided by the Contract Time for each day of the delay. 
   
PART 8 - CLAIMS AND DISPUTE RESOLUTION 
 
8.01      CLAIMS PROCEDURE 
 
A. Disputes and Claims.  When disputes occur during a contract, the Contractor shall pursue resolution through the A/E. 

Any claims shall be submitted to the A/E, with a copy to the Owner. The Contractor shall follow the procedures 
outlined in WSDOT Section 1-04.5 Procedure and Protest by the Contractor. If the negotiation using the procedures 
outlined in WSDOT Section 1-04.5 fails to provide satisfactory resolution, the Contractor shall pursue the more 
formalized method outlined in WSDOT Section 1-09.11(2) Claims, for submitting a claim. Claims submitted by the 
Contractor under WSDOT Section 1-09.11(2) shall be submitted within 30 calendar days after the conclusion of the 
negotiation procedures outlined under WSDOT Section 1-04.5. By failing to submit a claim in accordance with this 
timeline, the Contractor waives any additional entitlement for the protested work and accepts from the A/E any 
written or oral order (including direction, instruction, interpretations, and determinations). 

 
B. Time Limitation and Jurisdiction Regarding the Contractor’s Right to Seek Judicial Relief – For the convenience of 

the parties to the Contract it is mutually agreed by the parties that any claims or causes of action which the Contractor 
has initiated against the Owner arising from this Contract shall be brought within 30 calendar days from the date of 
Substantial Completion; and it is further agreed that any such claims or causes of action shall be brought only in the 
Superior Court of Whatcom County.  The parties understand and agree that the Contractor’s failure to bring suit 
within the time period provided, shall be a complete bar to any such claims or causes of action. It is further mutually 
agreed by the parties that when any claims or causes of action which the Contractor asserts against the Owner arising 
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from the Contract are filed with Owner or initiated in court, the Contractor shall permit the Owner to have timely 
access to any records deemed necessary by the Owner to assist in evaluating the claim or action. 

 
C. Notwithstanding any other provision set out in either the Contract or the General or Special Conditions applicable to 

the Contract, the Contractor shall give written notice to the Owner and A/E of all claims for additional compensation,  
damages or for an extension of time to perform. The written Notice of Claim for additional compensation, damages or 
for additional time to perform shall include the information required under the Section 1-09.11(2) of the WSDOT 
General Conditions. If the Notice is not provided within fourteen (14) days of the event giving rise to the claim, the 
claim shall be conclusively deemed to have been waived by the Contractor and the Contractor shall be stopped from 
taking any legal action to enforce the claim or asserting said claim as a defense in any legal proceedings brought by 
the Owner under the Contract. As used herein “event” includes, but is not limited to, the Contractor’s discovery of a 
previously unknown condition. 

 
8.02      ARBITRATION 
 
The Owner does not agree to mandatory and binding arbitration to resolve claims not resolved through other non-binding 
alternative dispute resolution processes. 
 
8.03      CLAIMS AUDITS 
 
A. All Claims filed against Owner shall be subject to audit at any time following the filing of the Claim. Failure of 

Contractor, or Subcontractors of any tier, to maintain and retain sufficient records to allow Owner to verify all or a 
portion of the Claim or to permit Owner access to the books and records of Contractor, or Subcontractors of any tier, 
shall constitute a waiver of the Claim and shall bar any recovery.  

 
B. In support of Owner audit of any Claim, Contractor shall, upon request, promptly make available to Owner the 

following documents:  
 

1. Daily time sheets and supervisor's daily reports;  
 
2. Collective bargaining agreements;  

 
3. Insurance, welfare, and benefits records;  

 
4. Payroll registers;  

 
5. Earnings records;  

 
6. Payroll tax forms;  

 
7. Material invoices, requisitions, and delivery confirmations;  

 
8. Material cost distribution worksheet;  

 
9. Equipment records (list of company equipment, rates, etc.);  

 
10. Vendors', rental agencies', Subcontractors', and agents' invoices;  

 
11. Contracts between Contractor and each of its Subcontractors, and all lower-tier Subcontractor contracts and 

supplier contracts;  
 

12. Subcontractors' and agents' payment certificates;  
 

13. Cancelled checks (payroll and vendors);  
 

14. Job cost report, including monthly totals;  
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15. Job payroll ledger;  

 
16. Planned resource loading schedules and summaries;  

 
17. General ledger;  

 
18. Cash disbursements journal;  

 
19. Financial statements for all years reflecting the operations on the Work. In addition, the Owner may require, if it 

deems it appropriate, additional financial statements for 3 years preceding execution of the Work;  
 

20. Depreciation records on all company equipment whether these records are maintained by the company involved, 
its accountant, or others;  

 
21. If a source other than depreciation records is used to develop costs for Contractor's internal purposes in 

establishing the actual cost of owning and operating equipment, all such other source documents;  
 

22. All nonprivileged documents which relate to each and every Claim together with all documents which support 
the amount of any adjustment in Contract Sum or Contract Time sought by each Claim;  

 
23. Work sheets or software used to prepare the Claim establishing the cost components for items of the Claim 

including but not limited to labor, benefits and insurance, materials, equipment, Subcontractors, all documents 
which establish the time periods, individuals involved, the hours for the individuals, and the rates for the 
individuals; and  

 
24. Work sheets, software, and all other documents used by Contractor to prepare its bid.  

 
C. The audit may be performed by employees of Owner or a representative of Owner.  Contractor, and its 

Subcontractors, shall provide adequate facilities acceptable to Owner, for the audit during normal business hours.   
Contractor, and all Subcontractors, shall make a good faith effort to cooperate with Owner's auditors. 

 
PART 9 - TERMINATION OF THE WORK 
 
9.01      TERMINATION BY OWNER FOR CAUSE 
 
A. Owner may, upon 7 days written notice to Contractor and to its surety, terminate (without prejudice to any right or 

remedy of Owner) the Work, or any part of it, for cause upon the occurrence of any one or more of the following 
events:  
 
1. Contractor fails to prosecute the Work or any portion thereof with sufficient diligence to ensure Substantial 

Completion of the Work within the Contract Time;  
 
2. Contractor is adjudged bankrupt, makes a general assignment for the benefit of its creditors, or a receiver is 

appointed on account of its insolvency;  
 

3. Contractor fails in a material way to replace or correct Work not in conformance with the Contract Documents;  
 

4. Contractor repeatedly fails to supply skilled workers or proper materials or equipment;  
 

5. Contractor repeatedly fails to make prompt payment due to Subcontractors or for labor;  
 

6. Contractor materially disregards or fails to comply with laws, ordinances, rules, regulations, or orders of any 
public authority having jurisdiction; or  

 
7. Contractor is otherwise in material breach of any provision of the Contract Documents.  
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B. Upon termination, Owner may at its option:  
 

1. Take possession of the Project site and take possession of or use all materials, equipment, tools, and construction 
equipment and machinery thereon owned by Contractor to maintain the orderly progress of, and to finish, the 
Work;  

 
2. Accept assignment of subcontracts pursuant to section 5.21;  

 
3. and Finish the Work by whatever other reasonable method it deems expedient.  

 
C. Owner's rights and duties upon termination are subject to the prior rights and duties of the surety, if any, obligated 

under any bond provided in accordance with the Contract Documents.  
 
D. When Owner terminates the Work in accordance with this section, Contractor shall take the actions set forth in 

paragraph 9.02B, and shall not be entitled to receive further payment until the Work is accepted.  
 
E. If the unpaid balance of the Contract Sum exceeds the cost of finishing the Work, including compensation for A/E's 

services and expenses made necessary thereby and any other extra costs or damages incurred by Owner in completing 
the Work, or as a result of Contractor's actions, such excess shall be paid to Contractor. If such costs exceed the 
unpaid balance, Contractor shall pay the difference to Owner. These obligations for payment shall survive 
termination.  

 
F. Termination of the Work in accordance with this section shall not relieve Contractor or its surety of any 

responsibilities for Work performed.  
 
G. If Owner terminates Contractor for cause, and it is later determined that none of the circumstances set forth in 

paragraph 9.01A exist, then such termination shall be deemed a termination for convenience pursuant to section 9.02.  
 
9.02      TERMINATION BY OWNER FOR CONVENIENCE  
 
A. Owner may, upon written notice, terminate (without prejudice to any right or remedy of Owner) the Work, or any part 

of it, for the convenience of Owner.  
 
B. Unless Owner directs otherwise, after receipt of a written notice of termination for either cause or convenience, 

Contractor shall promptly:  
 

1. Stop performing Work on the date and as specified in the notice of termination;  
 
2. Place no further orders or subcontracts for materials, equipment, services or facilities, except as may be 

necessary for completion of such portion of the Work as is not terminated; 
 

3. Cancel all orders and subcontracts, upon terms acceptable to Owner, to the extent that they relate to the 
performance of Work terminated;  

 
4. Assign to Owner all of the right, title, and interest of Contractor in all orders and subcontracts;  

 
5. Take such action as may be necessary or as directed by Owner to preserve and protect the Work, Project site, and 

any other property related to this Project in the possession of Contractor in which Owner has an interest; and  
 

6. Continue performance only to the extent not terminated.  
 
C. If Owner terminates the Work or any portion thereof for convenience, Contractor shall be entitled to make a request 

for an equitable adjustment for its reasonable direct costs incurred prior to the effective date of the termination, plus a 
reasonable allowance for overhead and profit on Work performed prior to termination, plus the reasonable 
administrative costs of the termination, but shall not be entitled to any other costs or damages, whatsoever, provided 
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however, the total sum payable upon termination shall not exceed the Contract Sum reduced by prior payments. 
Contractor shall be required to make its request in accordance with the provisions of part 7.  

 
D. If Owner terminates the Work or any portion thereof for convenience, the Contract Time shall be adjusted as 

determined by Owner.  
 
PART 10 - MISCELLANEOUS PROVISIONS 
 
10.01    GOVERNING LAW 
 
The Contract Documents and the rights of the parties herein shall be governed by the laws of the state of Washington. Venue 
shall be in the county in which Owner's principal place of business is located, unless otherwise specified. 
 
10.02    SUCCESSORS AND ASSIGNS 
 
Owner and Contractor respectively bind themselves, their partners, successors, assigns, and legal representatives to the other 
party hereto and to partners, successors, assigns, and legal representatives of such other party in respect to covenants, 
agreements, and obligations contained in the Contract Documents. Neither party shall assign the Work without written 
consent of the other, except that Contractor may assign the Work for security purposes, to a bank or lending institution 
authorized to do business in the state of Washington. If either party attempts to make such an assignment without such 
consent, that party shall nevertheless remain legally responsible for all obligations set forth in the Contract Documents. 
 
10.03    MEANING OF WORDS 
 
Unless otherwise stated in the Contract Documents, words which have well-known technical or construction industry 
meanings are used in the Contract Documents in accordance with such recognized meanings. Reference to standard 
specifications, manuals, or codes of any technical society, organization, or association, or to the code of any governmental 
authority, whether such reference be specific or by implication, shall be to the latest standard specification, manual, or code 
in effect on the date for submission of bids, except as may be otherwise specifically stated. Wherever in these Drawings and 
Specifications an article, device, or piece of equipment is referred to in the singular manner, such reference shall apply to as 
many such articles as are shown on the drawings, or required to complete the installation. 
 
10.04    RIGHTS AND REMEDIES 
 
No action or failure to act by Owner or A/E shall constitute a waiver of a right or duty afforded them under the Contract 
Documents, nor shall such action or failure to act constitute approval of an acquiescence in a breach therein, except as may be 
specifically agreed in writing. 
 
10.05    CONTRACTOR REGISTRATION 
 
Pursuant to RCW 39.06, Contractor shall be registered or licensed as required by the laws of the State of Washington, 
including but not limited to RCW 18.27. 
 
10.06    TIME COMPUTATIONS 
 
When computing any period of time, the day of the event from which the period of time begins shall not be counted. The last 
day is counted unless it falls on a weekend or legal holiday, in which event the period runs until the end of the next day that is 
not a weekend or holiday. When the period of time allowed is less than 7 days, intermediate Saturdays, Sundays, and legal 
holidays are excluded from the computation. 
 
10.07    RECORDS RETENTION 
 
The wage, payroll, and cost records of Contractor, and its Subcontractors, and all records subject to audit in accordance with 
section 8.03, shall be retained for a period of not less than 6 years after the date of Final Acceptance. 
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10.08    THIRD-PARTY AGREEMENTS 
 
The Contract Documents shall not be construed to create a contractual relationship of any kind between: A/E and Contractor; 
Owner and any Subcontractor; or any persons other than Owner and Contractor. 
 
10.09    ANTITRUST ASSIGNMENT 
 
Owner and Contractor recognize that in actual economic practice, overcharges resulting from antitrust violations are in fact 
usually borne by the purchaser. Therefore, Contractor hereby assigns to Owner any and all claims for such overcharges as to 
goods, materials, and equipment purchased in connection with the Work performed in accordance with the Contract 
Documents, except as to overcharges which result from antitrust violations commencing after the Contract Sum is established 
and which are not passed on to Owner under a Change Order. Contractor shall put a similar clause in its Subcontracts, and 
require a similar clause in its sub-Subcontracts, such that all claims for such overcharges on the Work are passed to Owner by 
Contractor. 



 

 
 
 
 
 
 
 
 
 
 

TECHNICAL SPECIFICATIONS 
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PART 1 - GENERAL 

1.01  Description 
A.  This Section specifies Measurement and Payment.    

B.  Payment for the various items on the Bid proposal, as further specified herein, shall 
include all compensation to be received by the Contractor for furnishing all tools, 
equipment, supplies, and manufactured articles, and for all labor and operations as 
necessary to complete the various items of the work all in accordance with the 
requirements of the Contract Documents, including all appurtenances thereto and 
including all costs of compliance with the regulations of public agencies having 
jurisdiction, including safety and health requirements of the Occupational Safety and 
Health Administration of the U. S. Department of Labor (OSHA), and the Washington 
Industrial Safety and Health Act (WISHA), Department of Labor and Industry. No 
additional payment will be made for any item that is not specifically set forth in the Bid 
proposal, and all costs therefore shall be included in the prices named in the Bid proposal 
for the various items of work. 

C.  Indirect costs, including but not limited to, supervision and overhead, profit, and general 
conditions specified in the Contract shall be allocated to each bid item as applicable for 
work defined in the bid item. No separate payment will be made to the Contractor for 
these items. 

D.  References in the Contract Documents to referenced documents including Referenced 
Standards are for technical and administrative provisions only. Measurement and 
payment provisions referenced in any such standards are not applicable to this Contract. 
All payment for Work done under the provisions of this Contract is provided for in the Bid 
Items set forth in Section 00410 and described herein. 

E.  The work of the following Sections is related to the work of this Section. Other Sections, 
not referenced below, may also be related to the proper performance of this work. It is the 
Contractor’s responsibility to perform all the work required by the Contract Documents. 

1.  Section 01010 - Summary of Work 

2.  Section 01330 - Submittal Procedures 

3.  WSDOT: Standard Specifications for Road, Bridge, and Municipal Construction, 
Current Edition 

4.  For Increases or decreases in quantities, the following requirements apply: 

a) Payment for all bid items shall be at the unit prices bid, regardless of the 
actual final quantities of the bid items incorporated into the work and regardless 
of any increase or decrease from the quantities designated in the Schedule of 
Contract Prices. 

b) No changes in unit price will be made for any increase in quantity of any bid 
item.  No changes in unit price will be made for any decrease in quantity of any 
bid item.  No payment will be made for any anticipated profits which would have 
been earned on deleted quantities. 

1.02  Job Site Conditions 
A.  Existing Conditions:  The Contractor shall examine the site before commencing work and 

shall make his own deductions and conclusions as to the nature of conditions and 
materials to be encountered and difficulties anticipated. 

1.03  Bid Item Measurement and Payment 
A.  Base Bid – Project is divided into bid items whose definitions follow. Bid Items represent 
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the entire scope of work covered by the Contract Documents, including all direct and 
indirect costs. 

 
1.04 Bid Item Descriptions 
 
1.   MOBILIZATION / DEMOBILIZATION SITE A 
Consists of mobilization, demobilization, pre-construction expenses and the costs of preparatory work 
and operations performed by the Contractor specific to Site A.  Work includes, but is not limited to: 
mobilization of labor and equipment, necessary permits (other than land disturbance permits), temporary 
construction fencing, demobilization of labor and equipment, and site cleanup prior to final acceptance. 
Refer to WSDOT Section 1-09.7 for costs that may not be included. This bid amount may not be more 
than 10-percent of the base bid. 
 
Measurement shall be per lump sum. Payment shall be as follows: 
 
(i) 20% paid at project onset 
(ii) 20% paid upon approval of all submittals 
(iii) 40% paid after construction starts 
(iv) 20% paid with the final payment. 
 
2. MOBILIZATION / DEMOBILIZATION SITE B 
Consists of mobilization, demobilization, pre-construction expenses and the costs of preparatory work 
and operations performed by the Contractor specific to Site B.  Work includes, but is not limited to: 
mobilization of labor and equipment, necessary permits (other than land disturbance permits), temporary 
construction fencing, demobilization of labor and equipment, and site cleanup prior to final acceptance. 
Refer to WSDOT Section 1-09.7 for costs that may not be included. This bid amount may not be more 
than 10-percent of the base bid. 
 
Measurement shall be per lump sum. Payment shall be as follows: 
 
(i) 20% paid at project onset 
(ii) 20% paid upon approval of all submittals 
(iii) 40% paid after construction starts 
(iv) 20% paid with the final payment. 
 
3. MOBILIZATION / DEMOBILIZATION SITE C 
Consists of mobilization, demobilization, pre-construction expenses and the costs of preparatory work 
and operations performed by the Contractor specific to Site C.  Work includes, but is not limited to: 
mobilization of labor and equipment, necessary permits (other than land disturbance permits), temporary 
construction fencing, demobilization of labor and equipment, and site cleanup prior to final acceptance. 
Refer to WSDOT Section 1-09.7 for costs that may not be included. This bid amount may not be more 
than 10-percent of the base bid. 
 
Measurement shall be per lump sum. Payment shall be as follows: 
 
(i) 20% paid at project onset 
(ii) 20% paid upon approval of all submittals 
(iii) 40% paid after construction starts 
(iv) 20% paid with the final payment. 
 
4. MOBILIZATION / DEMOBILIZATION SITE D 
Consists of mobilization, demobilization, pre-construction expenses and the costs of preparatory work 
and operations performed by the Contractor specific to Site D.  Work includes, but is not limited to: 
mobilization of labor and equipment, necessary permits (other than land disturbance permits), temporary 
construction fencing, demobilization of labor and equipment, and site cleanup prior to final acceptance. 
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Refer to WSDOT Section 1-09.7 for costs that may not be included. This bid amount may not be more 
than 10-percent of the base bid. 
 
Measurement shall be per lump sum. Payment shall be as follows: 
 
(i) 20% paid at project onset 
(ii) 20% paid upon approval of all submittals 
(iii) 40% paid after construction starts 
(iv) 20% paid with the final payment. 
 
5. MOBILIZATION / DEMOBILIZATION SITE E1 
Consists of mobilization, demobilization, pre-construction expenses and the costs of preparatory work 
and operations performed by the Contractor specific to Site E1.  Work includes, but is not limited to: 
mobilization of labor and equipment, necessary permits (other than land disturbance permits), temporary 
construction fencing, demobilization of labor and equipment, and site cleanup prior to final acceptance. 
Refer to WSDOT Section 1-09.7 for costs that may not be included. This bid amount may not be more 
than 10-percent of the base bid. 
 
Measurement shall be per lump sum. Payment shall be as follows: 
 
(i) 20% paid at project onset 
(ii) 20% paid upon approval of all submittals 
(iii) 40% paid after construction starts 
(iv) 20% paid with the final payment. 
 
6. MOBILIZATION / DEMOBILIZATION SITE E2 
Consists of mobilization, demobilization, pre-construction expenses and the costs of preparatory work 
and operations performed by the Contractor specific to Site E2.  Work includes, but is not limited to: 
mobilization of labor and equipment, necessary permits (other than land disturbance permits), temporary 
construction fencing, demobilization of labor and equipment, and site cleanup prior to final acceptance. 
Refer to WSDOT Section 1-09.7 for costs that may not be included. This bid amount may not be more 
than 10-percent of the base bid. 
 
Measurement shall be per lump sum. Payment shall be as follows: 
 
(i) 20% paid at project onset 
(ii) 20% paid upon approval of all submittals 
(iii) 40% paid after construction starts 
(iv) 20% paid with the final payment. 
 
7.   TRENCH SAFETY 
For all trenches and excavations exceeding a depth of four feet, all costs for adequate trench safety 
systems shall be identified as a separate bid item in compliance with Chapter 39.04 RCW.  The purpose 
of this provision is to ensure that the bidder agrees to comply with all relevant trench safety requirements 
of Chapter 49.17 RCW.  This bid amount shall be considered part of the total base bid.  Include a lump 
sum dollar amount (even if the value is $0.00) to be considered responsive to the bid solicitation.  
 
Measurement shall be per lump sum. Payment shall be based on approximate percentage of completion 
of project. 
 
8.   TEMPORARY TRAFFIC CONTROL SITE A 
Consists of all labor, material, and equipment required for the provision of pedestrian and vehicular traffic 
control in the project work zone for Site A as specified on the plans. Work shall include, but not be limited 
to, traffic control plan(s), signage, flagging, barriers, and notification of affected entities (WTA, Schools, 
Fire District, Garbage/Recycling Services). 
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Measurement shall be per lump sum. Payment shall be based on approximate percentage of completion 
of project. 
 
9.   TEMPORARY TRAFFIC CONTROL SITE B 
Consists of all labor, material, and equipment required for the provision of pedestrian and vehicular traffic 
control in the project work zone for Site B as specified on the plans. Work shall include, but not be limited 
to, traffic control plan(s), signage, flagging, barriers, and notification of affected entities (WTA, Schools, 
Fire District, Garbage/Recycling Services). 
 
Measurement shall be per lump sum. Payment shall be based on approximate percentage of completion 
of project. 
 
10.   TEMPORARY TRAFFIC CONTROL SITE C 
Consists of all labor, material, and equipment required for the provision of pedestrian and vehicular traffic 
control in the project work zone for Site C as specified on the plans. Work shall include, but not be limited 
to, traffic control plan(s), signage, flagging, barriers, and notification of affected entities (WTA, Schools, 
Fire District, Garbage/Recycling Services). 
 
Measurement shall be per lump sum. Payment shall be based on approximate percentage of completion 
of project. 
 
11.   TEMPORARY TRAFFIC CONTROL SITE D 
Consists of all labor, material, and equipment required for the provision of pedestrian and vehicular traffic 
control in the project work zone for Site D as specified on the plans. Work shall include, but not be limited 
to, traffic control plan(s), signage, flagging, barriers, and notification of affected entities (WTA, Schools, 
Fire District, Garbage/Recycling Services). 
 
Measurement shall be per lump sum. Payment shall be based on approximate percentage of completion 
of project. 
 
12.   TEMPORARY TRAFFIC CONTROL SITE E1 
Consists of all labor, material, and equipment required for the provision of pedestrian and vehicular traffic 
control in the project work zone for Site E1 as specified on the plans. Work shall include, but not be 
limited to, traffic control plan(s), signage, flagging, barriers, and notification of affected entities (WTA, 
Schools, Fire District, Garbage/Recycling Services). 
 
Measurement shall be per lump sum. Payment shall be based on approximate percentage of completion 
of project. 
 
 
13.   TEMPORARY TRAFFIC CONTROL SITE E2 
Consists of all labor, material, and equipment required for the provision of pedestrian and vehicular traffic 
control in the project work zone for Site E2 as specified on the plans. Work shall include, but not be 
limited to, traffic control plan(s), signage, flagging, barriers, and notification of affected entities (WTA, 
Schools, Fire District, Garbage/Recycling Services). 
 
Measurement shall be per lump sum. Payment shall be based on approximate percentage of completion 
of project. 
 
14. MONUMENT REPLACEMENT 
Consists of all labor, materials, equipment, and fees required to remove and replace any Survey 
Monument that may be affected by construction activity, pursuant to WAC 332-120 and as indicated on 
the plans. Includes any fees required for the services of a Professional Land Surveyor. 
 
Measurement shall be per each. Payment shall be by the Contract unit price. 
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15. Check Dam 
Consists of all labor, equipment and materials required for the implementation of temporary Check Dams 
as shown on the plans and in accordance with requirements of Section 8-01.3 of the Standard 
Specifications, and the currently adopted Ecology Stormwater Management Manual for Western 
Washington. 
 
Measurement shall be per each Check Dam installed, maintained, removed and properly disposed of. 
Payment shall be by the Contract unit price. 
 
16. STRAW WATTLE 
Consists of all labor, equipment and materials required for the implementation of temporary Straw Wattle 
as shown on the plans and in accordance with requirements of Section 8-01.3 of the Standard 
Specifications. and the currently adopted Ecology Stormwater Management Manual for Western 
Washington. 
 
Measurement shall be per linear feet installed, maintained, removed and properly disposed of. Payment 
shall be by the Contract unit price. 
 
17. REINFORCED SILT  FENCE 
Consists of all labor, equipment and materials required for the implementation of temporary Reinforced 
Silt Fence as shown on the plans and in accordance with requirements of Section 8-01.3 of the Standard 
Specifications. and the currently adopted Ecology Stormwater Management Manual for Western 
Washington. 
 
Measurement shall be per linear feet installed, maintained, removed and properly disposed of. Payment 
shall be by the Contract unit price. 
 
18. SAWCUT EXISTING AC PAVEMENT 
Consists of all labor, equipment and materials required to sawcut asphalt pavement the full depth of the 
pavement section where shown on the plans, and designated by the Engineer. Pavement shall be sawcut 
prior to excavation work.   
 
Sawcuts shall produce a clean vertical edge. The Contractor is responsible for protecting the pavement 
edge after sawcutting.  If the asphalt cracks near the sawcut, a second sawcut will be required at no 
additional compensation.  The limits of the second sawcut will be established by the Engineer. 
 
Contractor shall follow the currently adopted Ecology Stormwater Management Manual for Western 
Washington guidelines pertaining to saw cutting. Any additional equipment, labor, or materials required to 
meet the requirements shall be considered incidental. 
 
Slurry and cuttings shall be vacuumed during cutting and surfacing operations. Slurry and cuttings shall 
not remain on permanent concrete or asphalt pavement overnight. Slurry and cuttings shall not drain to 
any natural or constructed drainage conveyance. Collected slurry and cuttings shall be disposed of in a 
manner that does not violate groundwater or surface water quality standards. 
  
Process water that is generated during hydro-demolition, surface roughening, or similar operations shall 
not drain to any natural or constructed drainage conveyance and shall be disposed of in a manner that 
does not violate groundwater or surface water quality standards. 
 
Cleaning waste material and demolition debris shall be handled and disposed of in a manner that does 
not cause contamination of water.  If the area is swept with a pick-up sweeper, the material must be 
hauled out of the area to an appropriate disposal site. 
 
The Contractor shall continually monitor operations to determine whether slurry, cuttings, or process 
water could enter waters of the state.  If inspections show that a violation of water quality standards could 
occur, stop operations and immediately implement preventive measures such as berms, barriers, 
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secondary containment, and vacuum trucks.  The Contractor shall satisfy for himself the nature of the 
pavement cuts to be made, and no additional allowance will be allowed regardless of depth or materials 
encountered. 
 
Measurement shall be per linear feet. The Contractor is hereby advised that depths of existing pavement 
may be inconsistent, but are expected to range from 3 to 6 inches. Payment shall be by the Contract Unit 
price. 
 
19. SAWCUT EXISTING CONCRETE 
Consists of all labor, equipment and materials required to sawcut concrete pavement the full depth of the 
pavement section where shown on the plans, and designated by the Engineer. Pavement shall be sawcut 
prior to excavation work.   
 
Sawcuts shall produce a clean vertical edge. The Contractor is responsible for protecting the concrete 
edge after sawcutting.  If the concrete cracks near the sawcut, a second sawcut will be required at no 
additional compensation.  The limits of the second sawcut will be established by the Engineer. 
 
Contractor shall follow the currently adopted Ecology Stormwater Management Manual for Western 
Washington guidelines pertaining to saw cutting. Any additional equipment, labor, or materials required to 
meet the requirements shall be considered incidental. 
 
Slurry and cuttings shall be vacuumed during cutting and surfacing operations. Slurry and cuttings shall 
not remain on permanent concrete or asphalt pavement overnight. Slurry and cuttings shall not drain to 
any natural or constructed drainage conveyance. Collected slurry and cuttings shall be disposed of in a 
manner that does not violate groundwater or surface water quality standards. 
  
Process water that is generated during hydro-demolition, surface roughening, or similar operations shall 
not drain to any natural or constructed drainage conveyance and shall be disposed of in a manner that 
does not violate groundwater or surface water quality standards. 
 
Cleaning waste material and demolition debris shall be handled and disposed of in a manner that does 
not cause contamination of water.  If the area is swept with a pick-up sweeper, the material must be 
hauled out of the area to an appropriate disposal site. 
 
The Contractor shall continually monitor operations to determine whether slurry, cuttings, or process 
water could enter waters of the state.  If inspections show that a violation of water quality standards could 
occur, stop operations and immediately implement preventive measures such as berms, barriers, 
secondary containment, and vacuum trucks.  The Contractor shall satisfy for himself the nature of the 
pavement cuts to be made, and no additional allowance will be allowed regardless of depth or materials 
encountered. 
 
Measurement shall be per linear feet. The Contractor is hereby advised that depths of existing concrete 
are unknown and may be inconsistent. Payment shall be by the Contract Unit price. 
 
20. REPLACE CONCRETE DRIVEWAY 
Consists of all labor, materials, and equipment required to install Portland cement concrete driveway 
paving, as shown on the Plans. All materials shall conform to Sections 5-05, 9-01 and 9-03.1 of the 
Standard Specifications. 
 
Measurement shall be per Cubic Yard. Payment shall be by the contract unit price. 
 
 
21. REMOVE EXISTING PAVEMENT 
Consists of all labor, materials, and equipment required to remove and dispose of all asphalt pavement 
and Portland cement concrete to be removed or replaced as shown on the plans and as required for new 
construction. Disposal shall be at an approved disposal site. 
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Measurement shall be per Ton. Payment shall be by the contract unit price based on weight tickets. 
 
22. ROADWAY EXCAVATION INCLUDING HAUL – FULL ROAD REBUILD 
Consists of all labor, materials, and equipment required to excavate, haul off site, and properly dispose of 
material excavated to the subgrade or neat lines as shown on the plans or as directed by the Engineer, 
for areas indicated as Full Road Rebuild, in accordance with section 2-03 of the Standard Specifications 
and the plans. Disposal shall be at an approved disposal site. Surplus concrete and asphalt removal is 
covered under other bid items. Excavation for utilities, drainage, sewer, or other pipework is not included 
as part of this work. 
 
This item shall include preparation of subgrade native or imported soils in accordance with Section 2-06.3 
of the Standard Specifications. 
 
Measurement shall be per cubic yard of excavation, based on neat lines per plans and field verification. 
Payment shall be by the contract unit price. 
 
23. ROADWAY EXCAVATION INCLUDING HAUL – FULL DEPTH PATCH 
Consists of all labor, materials, and equipment required to excavate, haul off site, and properly dispose of 
material excavated to the subgrade or neat lines as shown on the plans or as directed by the Engineer, 
for areas indicated as Full Depth Patch and Pothole Repair, in accordance with section 2-03 of the 
Standard Specifications and the plans. Disposal shall be at an approved disposal site. Surplus concrete 
and asphalt removal is covered under other bid items. Excavation for utilities, drainage, sewer, or other 
pipework is not included as part of this work. 
 
Measurement shall be per cubic yard of excavation, based on neat lines per plans. Payment shall be by 
the contract unit price. 
 
24. ROADWAY OVER EXCAVATION 
Consists of all labor, materials, and equipment required to excavate and properly dispose of unsuitable 
material excavated from under roadway, structures, in trenches, and as directed by the Engineer. 
Disposal shall be at an approved disposal site. Written authorization is required. 
 
Measurement shall be per cubic yard of material as measured in its existing location. Payment shall be by 
the contract unit price. 
 
25. GRAVEL BASE 
Consists of all labor, materials, and equipment required to supply, place, grade, and compact imported 
Bank Run Gravel for Trench Backfill as directed by the Engineer, shown on the Plans, and conforming to 
Section 4-02 and 9-03.19 of the Standard Specifications.  Acceptance of aggregate material shall be in 
accordance with Section 3-04 of the Standard Specifications.  The use of recycled material conforming to 
Section 9-03.21 is encouraged.  Gravel Base shall be used as subgrade fill, over excavation replacement, 
and trench backfill. 
 
Measurement shall be per ton measured in the truck at the point of loading. The Owner will not pay for 
material for which load slips are not received at the time of delivery. Payment shall be by the contract unit 
price. 
 
26. CRUSHED SURFACING TOP COURSE 
Consists of all labor, materials, and equipment required to supply, place, grade, and compact top course 
as shown on the Plans, or as directed by the Engineer, and conforming to Section 4-04 and 9-03.9(3) of 
the Standard Specifications.  Acceptance of aggregate material shall be in accordance with Section 3-04 
of the Standard Specifications.  The use of recycled material conforming to Section 9-03.21 is 
encouraged.  Crushed surfacing, top course, shall be used for the roadway section as shown on the 
Plans. 
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Measurement shall be per ton measured in the truck at the point of loading. The Owner will not pay for 
material for which load slips are not received at the time of delivery. Payment shall be by the contract unit 
price. 
 
27. HMA CLASS ½ INCH 
Consists of all labor, materials, and equipment required to supply, place, compact, and seal in place Hot 
Mix Asphalt (HMA) Class1/2-inch with Performance Graded Binder PG-64-22 for the roadway section as 
shown on the Plans.  HMA Class ½-inch shall be installed in accordance with Section 5-04 of the 
Standard Specifications, and Section 02740 of these Specifications. Crushed surfacing, gravel base, 
excavation, sawcutting, grinding/planing, and demolition are not considered a part of this work and are 
included in other bid items in this Contract. 
 
Temporary pavement markings shall be placed until permanent markings are completed as outlined 
herein. 
 
Measurement shall be per ton measured in the truck at the point of loading, and shall be full 
compensation to complete work as specified, including lane marker removal, tack coat, paving asphalt, 
and temporary pavement markings in accordance with Section 8-23 of the Standard Specifications.  The 
Owner will not pay for material for which load slips are not received at time of delivery. Payment shall be 
by the contract unit price. 
 
28. AC GRIND 
Consists of all labor, materials, and equipment required to grind existing asphalt concrete pavement and 
overlay with HMA as shown on the Plans and in accordance with these specifications.  This item includes 
grinding and proper disposal of existing pavement, installation of paving mat, and preparation of surface 
for overlay with HMA. Grinding shall be performed in accordance with Section 5-04.3(14) of the Standard 
Specifications. Paving mat shall be in accordance with Section 02740 of these specifications. HMA 
overlay is not considered part of this item and is included in other bid items.  
 
Measurement shall be per square yard. Payment shall be by the contract unit price. 
 
29. GEOGRID 
Consists of all labor, materials, and equipment required to install Geogrid below base materials as 
indicated on the plans and in accordance with manufacturer recommendations and Section 02300 of the 
specifications. 
 
Measurement shall be per square yard. Payment shall be by the contract unit price. 
 
30. PERFORATED PIPE – 4 INCH 
Consists of all labor, materials, and equipment required to install 4-inch schedule 80 perforated PVC 
storm drain pipe with filter sock as shown on the Plans and in accordance with the Specifications, and 
shall include trench excavation, furnishing and installing the pipe, and making all connections. Backfill 
above bedding, pipe bedding drain rock and Drain Trench Geotextile are covered under other bid items. 
  
Measurement shall be per linear foot. Payment shall be by the contract unit price.  
 
31. DRAIN ROCK 
Consists of all labor, materials, and equipment required to install drain rock bedding in accordance with 
the plans and Section 02630 of these specifications. 
 
Measurement shall be per ton measured in the truck at the point of loading. The Owner will not pay for 
material for which load slips are not received at the time of delivery. Payment shall be by the contract unit 
price. 
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32. DRAIN TRENCH GEOTEXTILE 
Consists of all labor, materials, and equipment required to install Non-Woven Geotextile – Moderate 
Survivability Class B, as part of the Drain Trench in accordance with Tables 1 and 2 of Section 9-33.2 of 
the Standard Specifications, the plans, and as directed by the Engineer.  
  
Measurement shall be per square yard. Payment shall be by the contract unit price. 
 
33. CLEAN ROADSIDE DITCH 
Consists of all labor, materials, and equipment required to remove and properly dispose of off-site debris, 
rocks, plants, stumps, and trees less than 4 inches in diameter from the bottom two feet of ditch. Work 
shall be done by hand so as to keep the disturbance of the existing ground cover to a minimum.  
  
Measurement shall be per linear foot. Payment shall be by the contract unit price. 
 
34. ROADSIDE SWALE REALIGNMENT 
Consists of all labor, materials, and equipment required to realign roadside swale in accordance with the 
plans. This item includes any required excavation, removal, and proper disposal of existing soils and 
clean-up of the adjacent area. 
  
Measurement shall be per linear feet. Payment shall be by the contract unit price. 
 
35. SHOULDER RESTORATION 
Consists of all labor, materials, and equipment required to restore all adjacent areas disturbed by the 
Contractor during his work to pre-construction condition. 
  
Measurement shall be per lump sum. Payment shall be for percentage of completion. 
 
36. POTHOLE REPAIR 
Consists of all labor, materials, and equipment required to repair potholes in accordance with Section 5-
04.3(5)E, the plans, and as will be field determined by the Engineer. This item shall include any 
necessary temporary traffic control, erosion and sediment control, saw cutting, removal and proper 
disposal of pavement and base material, placement and compaction of crushed surfacing top course and 
HMA, tack coat, and joint sealing. 
  
Measurement shall be per square feet. Payment shall be by the contract unit price. 
 
37. CRACK SEAL 
Consists of all labor, materials, and equipment required to seal cracks in existing HMA surfaces as field 
determined by the Engineer.  
 
Timing: Crack Sealing shall only occur when the ambient temperature is between 45 and 65 degrees 
Fahrenheit. 
 
Cleaning: Ensure that cracks are thoroughly clean, dry and free of all loose and foreign material when 
filling with crack sealant material. Use a hot compressed air lance to dry and warm the pavement surfaces 
within the crack immediately prior to filling a crack with the sealant material. Do not overheat pavement. 
Do not use direct flame dryers.  Routing cracks is not required. 
 
Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly mix the components and pour the 
mixture into the cracks until full. Add additional CSS-1 cationic emulsified asphalt to the sand slurry as 
needed for workability to ensure the mixture will completely fill the crack.  Strike off the sand slurry flush 
with the existing pavement surface and allow the mixture to cure. Top off cracks that were not completely 
filled with additional sand slurry. Sand slurry shall comply with Section 5-04.3(5)C of the Standard 
Specifications. 
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Hot Poured Sealant: For cracks that are to be filled with hot poured sealant, apply the material in 
accordance with these requirements and the manufacturer's recommendations. Furnish a Type 1 Working 
Drawing of the manufacturer's product information and recommendations to the Engineer prior to the start 
of work, including the manufacturer’s recommended heating time and temperatures, allowable storage 
time and temperatures after initial heating, allowable reheating criteria, and application temperature 
range.  Confine hot poured sealant material within the crack. Clean any overflow of sealant from the 
pavement surface.  If, in the opinion of the Engineer, the Contractor’s method of sealing the cracks with 
hot poured sealant results in an excessive amount of material on the pavement surface, stop and correct 
the operation to eliminate the excess material. 
 
Cracks ¼ inch to 1 inch in width shall be filled with hot poured sealant. Cracks greater than 1 inch in width 
shall be filled with sand slurry. 
 
This item shall include any necessary temporary traffic control. 
  
Measurement shall be per linear foot. Payment shall be by the contract unit price. 
 
38. STRIPING – EXISTING SPEED HUMP 
Consists of all labor, materials, and equipment required to install Pavement Markings for Speed Humps 
without Crosswalks on previously existing asphalt surface speed humps in accordance with the current 
version of the Manual of Traffic Control Devices (MUTCD) Sections 3B.25 – Option A,, the plans, and 
Section 02890 of these specifications and as field determined by the Engineer. This item shall include any 
necessary sweeping or other preparation of surface, which may already have existing markings, and 
temporary traffic control. 
  
Measurement shall be per each. Payment shall be by the contract unit price. 
 
39. STRIPING – STOP BAR ON NEW SURFACE 
Consists of all labor, materials, and equipment required to install a 12” wide stop bar on new asphalt 
surface in accordance with the current version of the Manual of Traffic Control Devices (MUTCD) 
Sections 3B.16 and 3B.20, the current version of the Standard Highways Signs and Markings Book, the 
plans, and Section 02890 of these specifications and as field determined by the Engineer. This item shall 
include any necessary temporary traffic control. 
  
Measurement shall be per each. Payment shall be by the contract unit price. 
 
40. STRIPING – STOP BAR ON EXISTING SURFACE 
Consists of all labor, materials, and equipment required to install a 12” wide stop bar on previously 
existing asphalt surface in accordance with the current version of the Manual of Traffic Control Devices 
(MUTCD) Sections 3B.16 and 3B.20, the current version of the Standard Highways Signs and Markings 
Book, the plans, and Section 02890 of these specifications and as field determined by the Engineer. This 
item shall include any necessary sweeping or other preparation of surface, which may already have 
existing markings, and temporary traffic control. 
  
Measurement shall be per each. Payment shall be by the contract unit price. 
 
41. LONGITUDINAL STRIPING – NEW SURFACE 
Consists of all labor, materials, and equipment required to install a single 4” wide yellow or white 
longitudinal stripe (centerline or edgeline) on new asphalt surface in accordance with the current version 
of the Manual of Traffic Control Devices (MUTCD) Sections 3A, 3B, and 3E, the plans, and Section 02890 
of these specifications and as field determined by the Engineer. This item shall include any necessary 
temporary traffic control. 
  
Measurement shall be per linear feet of single paint line. Payment shall be by the contract unit price. 
 
42. LONGITUDINAL STRIPING – EXISTING SURFACE 
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Consists of all labor, materials, and equipment required to install a single 4” wide yellow or white 
longitudinal stripe (centerline or edgeline) on previously existing asphalt surface in accordance with the 
current version of the Manual of Traffic Control Devices (MUTCD) Sections 3A, 3B, and 3E, the plans, 
and Section 02890 of these specifications and as field determined by the Engineer. This item shall 
include any necessary sweeping or other preparation of surface, which may already have existing 
markings, and temporary traffic control. 
  
Measurement shall be per linear mile of single paint line. Payment shall be by the contract unit price. 
 

PART 2 - MATERIALS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

*** END OF SECTION *** 
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PART 1 - GENERAL  

1.01  General 
A.  Contractor shall comply with and give notices required by all federal, state, and local 

laws, ordinances, rules, regulations and lawful orders of public authorities applicable to 
performance of the Work.  

B.  Except where otherwise expressly required by applicable Laws and Regulations, neither 
OWNER nor ENGINEER will be responsible for monitoring CONTRACTOR'S compliance 
with any Laws and Regulations.  

C.  Contractor shall inform in a timely manner the Sudden Valley Community Association, of 
any changes in the work which may affect or be affected by codes and laws. This 
includes contract modifications, amendments, additions, shop drawings, and the like, 
current as of Project Manual date. 

1.02  Section Includes 
A.  Make any and all adjustments and modifications as required to conform to ordinances, 

and regulations. 

B.  Referenced codes establish minimum requirement levels.  Where provisions of various 
codes or standards conflict, the more stringent provisions govern.  Promptly submit to 
Engineer written notice of observed contract document variations from legal 
requirements. 

C.  Compliance requirements include, but are not limited to following: 

1.  Uniform Building Code and Related Standards, most recent edition, published by 
the International Conference of Building Officials. 

2.  Department of Labor and Industries Regulations. 

3.  Environmental Requirements: All work to be performed in compliance with 
relevant statutes and regulations dealing with prevention of environmental 
pollution and preservation of public natural resources.  

4.  Standard Specifications for Road and Bridge Construction, Washington State 
Department of Transportation, (WSDOT) Current Edition. 

5.  Standard Specifications for Municipal Public Works Construction, Washington 
State Chapter, American Public Works Association, most recent edition. 

1.03  Miscellaneous Explanations/Intent 
A.  Number of Specified Items Required:  Wherever in these Specifications an article, device, 

or piece of equipment is referred to in the singular number, the reference applies to as 
many such articles as are shown on the Drawings or required to complete the installation. 

B.  Drawings/Diagrammatic: 

1.  Drawings are in part diagrammatic and do not necessarily show complete details 
of construction, work or materials, performance or installation.  And they do not 
necessarily show how construction details, other items or work, fixtures, and 
equipment may affect any particular installation.  Contractor is required to 
ascertain and correlate the work to bring the parts together into a satisfactory and 
completed whole. 

2.  Furnish and install work not covered under any heading, Section, branch, class 
or trade of the project manual, but shown on or reasonably inferable from the 
Drawings.  This includes all work necessary to produce the intended results.  
Install similarly for items more positively indicated. 
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C.  Wording of these Specifications:  These Specifications are of the abbreviated or 
streamlined type and may include incomplete sentences. 

D.  Words such as "shall", "the Contractor shall", "shall be", and similar mandatory phrases, 
are required to be supplied by inference in the same manner as they are in a note on the 
Drawings. 

1.  Provide all items, articles, materials, and operations listed, including all labor, 
materials, equipment and incidentals, required for their completion. 

E.  Tense, Gender, Singular, Plural:  Present tense words include future tense. Words in 
masculine gender include feminine and neuter genders.  Words in the singular include 
plural.  Plural words include singular. 

F.  All, Entire, and the Like:  For brevity throughout the documents, these words may be 
omitted.  Read their implications into all work. 

G.  Specifications by Reference:  Any material specified by reference or number, symbol or 
title of a specified standard, such as commercial standard, ANSI and ASTM documents, 
Federal Specifications, trade association standard, or the like, shall comply with the 
following: 

1.  The latest revision requirements thereof, and any amendment or supplement 
thereto, in effect on Bid date or date of Owner-Contractor Agreement when there 
are no bids. 

H.  Dimensions and Measurements on Drawings:  Dimensions govern.  Do not scale.  
Contractor is to check all dimensions in the field and verify them with respect to adjacent 
or incorporated work.  Large scale drawings take precedence over plans, elevations, and 
cross sections. 

I.  First Class Workmanship:  First Class Workmanship is expected.   

1.  Prior to installing any item or material, verify that receiving surfaces are plumb, 
level, true to line, and straight to the degree necessary to achieve tolerances 
specified or required.  Perform without extra cost all shimmering, blocking, 
grinding, or patching required to make such surfaces plumb, level, true to line, 
and straight. 

2.  Take care in attention to details and fitting at intersections and junctures of 
materials.  All joints are to be tight, straight, even, and smooth. 

J.  Presence of Engineer/Owner:  Do not misconstrue presence of this person or any of his 
representatives at the site as assuring compliance with Contract Documents. 

PART 2 - MATERIALS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

*** END OF SECTION *** 
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PART 1 - GENERAL  

1.01  Description Of Work 
A.  The Sudden Valley Community Association (SVCA) 2017 Road Maintenance & Repairs 

Project includes a combination of full depth road section replacement, partial depth road 
patching, and asphalt grind and overlay at six specific locations. Some of the specific 
locations also include ditch cleaning and swale construction. Widespread pothole repair, 
crack sealing, and striping is included throughout the SVCA property.    

B.  The project includes but is not limited to: 

1.  Temporary erosion and sediment control around work areas; 
2.  Saw cutting of asphalt and concrete pavement; 
3.  Removal of asphalt pavement and road base including asphalt grinding; 
4.  Perforated drain pipe installation; 
5.  Subgrade preparation, road base and CSTC installation; 
6.  HMA and Concrete paving; 
7.  Roadside ditch cleaning and replacement;  
8.  Geotextile installation; 
9.  Pothole repair, crack sealing, and striping; 
10.  Temporary traffic control around work areas (as needed); 
11.  Shoulder restoration of disturbed areas; 

 
C.  Summary:  The foregoing outline of the primary elements of construction within the 

project is intended as a summary of that work only.  The work outlined is not to be 
regarded by the Contractor as an exhaustive definition of the scope of work. 

1.02  Time for Completion 
A.  The Contractor shall substantially complete all activities except crack sealing by 

September 29, 2017, given a notice to proceed date of August 7, 2017.  Final 
Completion of all work activities shall be by October 27, 2017.  

1.03  Work and Responsibilities 
A.  Unless otherwise indicated, Contractor’s responsibilities include, but are not limited to the 

following: 

1.  Providing and paying for labor, materials, equipment, tools, machines, facilities, 
and services necessary for proper execution and completion of work. 

2.  Paying required taxes. 
3.  Giving required notices. 
4.  Enforcing strict discipline and good order among employees and subcontractors. 

Employing only persons skilled in the tasks assigned to them. 
5.  Using new materials, except as noted. 
6.  Maintaining required egress and other requirements in accordance with 

governing Codes and Ordinances throughout the work. 
7.  Notifying SVCA, utilities and emergency services, before road closures. 

1.04  Sequence/Phasing 
A.  These documents are not to be interpreted implicitly or explicitly as definition of 

procedure and sequence of operations.  Order as to procedure and sequence of 
operations are Contractor options, consistent with contract documents and as approved 
by Owner. 

1.05  Hours of Work 
A.  In general, work is permitted between 8:00 am to 6:00 pm, Monday through Saturday, 
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excluding holidays. Contractors are allowed to arrive at 7:30 am but no equipment can be 
used before 8:00 am.   

B.  Contractor may request permission in writing to work extended hours, however, 
Contractor will be responsible for any overtime charges for Sudden Valley Community 
Association staff, engineering inspection staff, or testing agency staff.  

1.06  Cooperation and Coordination 
A.  Contractor is responsible for coordinating and scheduling work of subcontractors to 

expedite progress of the Project. 

B.  Subcontractor Instructions:  Subcontractors to become familiar with Conditions of the 
Contract, Division 1, General Requirements, and the work of other Sections related to 
their own work. 

C.  Project Coordination and Scheduling Control:  Responsibility for coordination and close 
adherence to time schedules rests solely with the General Contractor who shall maintain 
coordination and scheduling control at all times. 

1.07  Contractor’s Use of Premises 
A.  Contractor shall assume full responsibility for the protection and safekeeping of materials 

for this Contract stored on the site.  Contractor shall move any stored products under 
Contractor’s control at no cost to the Owner, if said stored materials interfere with 
operations of the Owner or separate contractor. 

B.  If necessary, obtain and pay for the use of additional private storage or work areas 
needed for operations. Provide written evidence of agreement between the private 
property owner and the Contractor. 

C.  The Contractor shall not make any claim against the Owner for the actions of a 
trespasser at the project site that results in damages to material or equipment. 

1.08  Protection of Public from Construction Sites and Activities 
A.  During construction, the Contractor shall at all times maintain satisfactory and substantial 

temporary fencing, railing, barricades or steel plates at all openings, obstructions or other 
hazards.  All such barriers shall have warning signs or lights as necessary for safety.  
The Contractor shall be responsible for providing any safety and security measures 
necessary to protect residents and the general public through the duration of the project. 

PART 2 - MATERIALS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

*** END OF SECTION *** 
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PART 1 - GENERAL  

1.01  Pre-construction Meeting 
A.  A pre-construction conference shall be held at a time and place fixed by the Engineer and 

Owner within two weeks from the date of Notice of Intent to Award Contract.  The 
Contractor’s project manager and field superintendent, and major subcontractors’ 
superintendents must attend. 

B.  The Contractor should be prepared for discussion of the following: 

1.  Responsibilities of all involved parties 

2.  Contractor’s schedule and procurement of materials  

3.  Subcontracts 

4.  Change order procedure 

5.  Temporary erosion control and stormwater bypass procedure  

6.  Project inspection 

7.  Acceptance of work 

8.  Labor standards requirements 

9.  Handling of disputes 

10.  Additional issues as required. 

1.02  Progress Meetings 
A.  Meetings will be held weekly as required to review the progress of the work (including 

any issues that may impact project schedule), make field observations and address any 
conflicts or problems. 

B.  Meeting attendees shall be qualified and authorized to act on behalf of the firm or agency 
they represent. 

C.  The Engineer shall preside over progress meetings and shall be responsible for recording 
and disbursing significant proceedings and decisions. 

1.03  Construction Schedule 
A.  Within seven (7) days of Notice of Intent to Award, the Contractor shall submit a 

computerized critical path construction schedule for the work for the Engineer’s review 
and approval. Any requested revisions to the schedule shall be made within 5 days of the 
Engineer’s completing the review. The schedule and all subsequent revisions shall be 
kept at the Contractor’s field office with copies available for the Engineer and Owner.  
Contractor shall also furnish the approved schedule to key impacted agencies. 

B.  Schedule shall include the following elements: 

1.  Schedule shall be arranged chronologically by the start date of each item, and 
shall include the following: 

2.  Show complete sequence of construction by activity. 

3.  Show start and stop dates of each major construction element. 

4.  Show projected percent completion for each major construction element at the 
first of each month. 

C.  Throughout construction, the Contractor shall record progress of each major construction 
element. Revised and updated schedules are required with each Request for Payment; 
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Payment will not be processed until an updated Schedule is provided. Revisions shall 
show changes relative to previously submitted schedules and updated projections of 
progress and completion. 

PART 2 - MATERIALS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

 

*** END OF SECTION *** 
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PART 1 - GENERAL 

1.01  Description 
A.  This listing of submittals is a checklist for the Contractor’s convenience and is not an 

exhaustive listing of provisions or the requirements of these Contract Documents. 

B.  In addition to construction progress submittals, the Contractor shall furnish technical 
material submittals and shop drawings as described throughout the technical 
specifications.  

1.02  General Submittal Requirements 
A.  Forward all submittals to the Engineer, together, at one time.  Individual or incomplete 

submittals are not acceptable. 

B.  Organize submittals in same sequence as they appear in Specification Sections. 

C.  Identify each submittal item by reference to Specification Section paragraph in which item 
is specified, or Drawing and Detail number. 

D.  Identify each item by manufacturer, brand, trade name, number, size, rating, or whatever 
other data is necessary to properly identify and review materials and equipment.  Words 
"as specified" are not sufficient identification. 

E.  It is the responsibility of the Contractor to coordinate the work of the various trades 
involved with the work under this agreement.  Contractor shall check all submittals by his 
subcontractors and mark them with his approval prior to submittal. 

1.03  General Schedule for Submittals 
A.  Within seven (5) days of Notice of Intent to Award, the Contractor shall furnish the 

following to the Engineer: 

1.  Payment and Performance Bonds 

2.  Insurance Certificates 

3.  Contractor-executed Agreement 

4.  Construction Schedule 

B.  If the above items are satisfactory and the Owner executes the contract, the Engineer 
shall issue Notice to Proceed authorizing the Contractor to begin work. 

C.  At least two weeks before their intended use on the project, Contractor shall provide 
submittals evidencing that materials and equipment supplied under the contract meet the 
project specifications.  Contractor shall not order materials or equipment without first 
receiving the Engineer’s approval of the submittal. 

1.  After starting construction, each month the Contractor shall furnish the following: 

a.  Application for Payment 

b.  Updated construction schedule 

1.04  Submittal of Shop Drawings and Samples 
A.  General 

1.  Provide one pdf copy of material and equipment submittals. 

2.  Submission of shop drawings and samples shall be accompanied by one original 
and one copy of a transmittal letter containing project name, Contractor's name, 
number of drawings and samples, titles and other pertinent data. 
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3.  Contractor shall maintain a complete material list and file of Engineer reviewed 
submittals at the project site for use as reference by subcontractors, Owner, 
Engineer and other interested parties. 

4.  Submittals must be for equipment and materials that meet or exceed the 
specifications. 

5.  Submittals must be, in the sole judgment of the Engineer, acceptable by the 
second submittal.  The Contractor will be responsible for the cost of review, as 
solely determined by the Engineer, for all reviews after the second review.  Such 
costs will be deducted from payments otherwise due under the Contract. 

6.  Shop drawings and material and equipment submittals shall bear the 
Contractor’s certification that he has reviewed, checked and approved each 
submittal, and that each is in conformance with the requirements of the contract.   
Submittals not bearing this certification will be immediately returned to Contractor 
without review.  Submittals containing more than three defects may be returned 
to Contractor without further review for correction/resubmission. 

B.  Shop Drawings 

1.  General: 

a.  Drawings shall clearly indicate the correct configurations and relative 
sizes, materials, metal gages, etc. of the various components and the 
proposed methods of fabrication, required clearances, supports and any 
other pertinent data. 

2.  Submittal of Shop Drawings: 

a.  Submit one pdf copy of each shop drawing, including fabrication, 
erection, layout and setting drawings and other drawings. 

b.  Engineer will review for conformance to design.  Engineer will review and 
return submittals within seven (7) calendar days.  

c.  Contractor is responsible for obtaining and distributing required prints of 
shop drawings to his subcontractors and material suppliers before and 
after final review by the Engineer. 

C.  Samples 

1.  When samples are specified to be submitted, furnish two samples, except as 
noted herein, of sufficient size to indicate general visual effect or as otherwise 
specified in the specifications, and in as nearly the form in which the material will 
appear on the project as practicable. 

2.  The Owner will check submitted samples against file samples and project 
requirements, will make final selection of colors and finishes from samples, and 
will approve sample for application on the project in conformance with the 
Specifications. 

3.  Should a submitted sample not be in conformance with the specifications, 
resubmit sample which conforms with the requirements of Contract Documents. 

D.  Catalog Cuts, Product Data & Brochures 

1.  For pipe, fittings, and valves, catalog cuts and similar data will be accepted in lieu 
of shop drawings, provided they contain required information and are clearly 
printed. Manufacturer's descriptive catalog sheets shall show dimensions, 
performance characteristics and capacities, wiring diagrams and controls, 
schedules, and other pertinent information as required. Contractor shall indicate 
selected options on catalog cuts. 
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E.  Submittal of Product Certificates 

1.  Where manufacturer certificates are specified to be furnished attesting to 
conformance with specification requirements, submit certificates in triplicate prior 
to acceptance of the Work. 

F.  Warranties 

1.  Provide warranties, guarantees and/or maintenance agreements where the 
Specifications require a period longer than the Contractor warranty period. 

1.05  Contract Closeout Submittals: 
A.  Operation and Maintenance: 

1.  Subsequent to completion of balancing and testing operations, instruct Owner’s 
authorized representatives in operation, adjustment and maintenance of 
mechanical systems if included. 

PART 2 - MATERIALS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

 

 

*** END OF SECTION *** 
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PART 1 - GENERAL 

1.01  General 
A.  Related Requirements Specified Elsewhere: 

1.  Submittal Procedures:  Section 01330 

2.  Project Closeout:  Section 01700 

3.  Technical Specifications for certain items of work 

B.  Description of Section: 

1.  Inspection and testing laboratory qualifications, duties and responsibilities. 

2.  Contractor's quality control requirements. 

1.02  Definitions 
A.  Factory Tests:  Tests made on various products and component parts prior to shipment 

to the job site, including but not limited to such items as electrical equipment, and pre-
cast concrete. 

B.  Field Tests:  Tests or analyses made at, or in the vicinity of the job site in connection with 
the actual construction. 

C.  Manufacturer's Certificate of Conformance or Compliance:  A certificate signed by an 
authorized manufacturer's official attesting that the material or equipment delivered 
meets the specification requirements. 

1.03  Regulatory Requirements: 
A.  Nothing in the Drawings or Specifications shall be construed to permit Work not 

conforming to applicable laws, ordinances, rules or regulations. 

B.  When Drawings or Specifications exceed requirements of applicable laws, ordinances, 
rules, or regulations, comply with documents establishing the more stringent 
requirements. 

1.04  Quality Control Requirements 
A.  All work under the contract shall be inspected and tested as required by the technical 

sections specified herein.  The Contractor shall maintain records of all inspections and 
tests.  Approvals, except those required for field inspections, field applications, and field 
tests, shall be obtained before delivery of materials and equipment to the project site. 

B.  The Engineer or their representative shall be present for all pressure tests and leakage 
tests.  Contractor shall give 48 hours’ notice in advance of these tests. 

C.  Responsibility for quality control testing shall be as follows: 

1.  Factory Tests: Contractor will arrange and pay for factory tests.  

2.  Factory Inspection: Contractor will arrange and pay for factory inspection.  

3.  Field Inspection and Tests by the Contractor:  Unless otherwise specified, the 
Contractor shall furnish all equipment, instruments, qualified personnel, 
independent laboratory services, and facilities necessary to inspect all work and 
perform all tests when required by the contract documents. 

4.  Approval of Testing Laboratories: All laboratory work under this contract shall be 
performed by laboratories independent from the Contractor and approved by the 
Owner. The basis of approval includes the laboratories' experience, references, 
and qualifications. 
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5.  Materials Testing Laboratory: Owner will engage a materials testing 
laboratory to perform asphalt compaction tests, aggregate materials 
testing, and in-place density testing of bearing soils and backfills.  
Contractor shall provide cooperation, complete access, and necessary 
scheduling information to the testing laboratory.  

D.  Laboratory Reports:  Reports shall cite the contract requirements, the test or analysis 
procedures used, the actual test results, and include a statement that the item tested or 
analyzed conforms or fails to conform to the specifications requirements.  A 
representative of the testing laboratory authorized to sign certified test reports shall sign 
all test reports.  The Engineer shall receive immediate and direct delivery of the signed 
original of all reports, certifications, and other documentation, with the Contractor 
receiving copies concurrently. 

E.  Repeated Tests and Inspections: The Contractor shall repeat tests and inspections after 
each correction made to nonconforming materials and workmanship until tests and 
inspections indicate the materials, equipment, and workmanship conform to the contract 
requirements.   Re-testing and re-inspection costs after the second failure shall be 
performed at the Contractor's sole expense and shall be deducted from payments 
otherwise owed to Contractor.  

F.  Concealed Work.  The Contractor shall not conceal work that requires laboratory testing 
until test results meeting the project specifications have been received.  When directed 
by the Engineer the Contractor shall open for inspection any part of the work that has 
been concealed.  Should the Contractor refuse or neglect such a request, the Owner may 
employ any other person to open up the same or do so himself.  The expense of opening 
and recovering, whether done by the Contractor or not, shall be charged to the 
Contractor.   

G.  NOTICES.  The Contractor shall notify the Engineer and the Owner’s Testing Laboratory 
not less than 48 hours before specific tests and inspections are expected to be required. 

1.05  Construction Surveillance by Engineer 
A.  Appointment.   

1.  The ENGINEER may appoint an on-site representative for surveillance of any 
and all portions of the work.  Such surveillance may extend to any or all parts of 
the work, and to the preparation or manufacture of materials to be used. 

B.  Authority of On-Site Representative.   

1.  On-site representative is not authorized to revoke, alter, enlarge or relax the 
provisions of the Contract Documents, and is placed on the work to keep the 
Engineer informed as to the progress of the work and the manner in which it is 
being done.   

2.  He may also call the attention of the Contractor to any deviations from the plans 
or specifications.  Failure of the Engineer or his representative to call the 
attention of the Contractor to faulty work or deviation from the Contract 
Documents shall not constitute acceptance of said work.   

3.  The representative is not authorized to approve or accept any portions of the 
work or to issue instructions contrary to the Contract Documents.   

4.  The representative will exercise only such additional authority as may be 
specially delegated to him by the Engineer, notice of which will be given in writing 
to the Contractor. 

1.06  Defective Work 
A.  The Contractor shall remove and replace any work found defective or not complying with 

requirements of Contract Documents, at no additional cost to Owner.  Work will be 
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checked as it progresses, but failure to detect any defective work or materials shall not in 
any way prevent later rejection when such defect is discovered, nor shall it obligate the 
Engineer for final acceptance. 

PART 2 - MATERIALS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

 

 

*** END OF SECTION *** 
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PART 1 - GENERAL 

1.01  General 
A.  The Contractor shall provide all arrangements, material and labor needed for obtaining 

temporary utility services.   

B.  The Contractor is not required to maintain a field office, but water and sanitation facilities 
must be provided for the Contractor’s employees and subcontractors. 

C.  Make all connections to the utility purveyor’s requirements and in accordance with code 
requirements; remove from site upon completion of all work or when directed. 

1.02  Power 
A.  The Contractor shall provide all temporary lighting and temporary power, including pole 

or poles, transformer if required, for construction.  

B.  Electrical Power is available through Puget Sound Energy. 

1.03  Telephone 
A.  The Contractor’s field superintendent shall be directly reachable at the project site by 

phone (field office, cellular phone, or direct paging system).  

1.04  Water 
A.  The Contractor shall make provisions to purchase water required for the work from the 

Lake Whatcom Water and Sewer District, if necessary. Make arrangements with District 
(360-734-9224).  The Contractor shall provide a meter for temporary connections.  
Connections shall be secured to prevent unauthorized water use during Contractor’s 
absence. 

B.  The Contractor shall provide piping, hose, backflow preventer approved for potable use, 
valving, meter, nozzles and other accessories required. 

C.  At completion, or before if directed, disconnect temporary connections and piping and 
remove from site. 

D.  For drinking water, provide from proven safe source, for all those connected with the 
work in accordance with WISHA and Health Department requirements. 

E.  The Contractor shall submit a water main shut-down plan prior to performing and water 
main shut down. 

1.05  Sanitary Service 
A.  The Contractor shall provide temporary restroom services as needed at the field office 

location. Service may be provided by contract service.  Facilities shall be regularly 
serviced and maintained, and kept reasonably clean.  Facilities shall be promptly 
removed at the conclusion of the work. 

1.06  First Aid 
A.  In accordance with requirements of 296-24 WAC, furnish personnel trained in first aid 

and certified as approved by Washington Department of Labor and Industries.  

PART 2 - PRODUCTS  (NOT USED) 

PART 3 - EXECUTION  (NOT USED) 

*** END OF SECTION *** 
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PART 1 - GENERAL 

1.01  Maintenance of Traffic  
A.  The Contractor shall submit three (3) copies of a traffic control plan(s) to the Engineer 

and Sudden Valley Community Association for approval a minimum of one (1) week prior 
to construction.   

B.  The Contractor shall bear all expense of maintaining the traffic over the section of road 
undergoing improvement, including dust control, erosion control, and of constructing and 
maintaining fences, barricades and other features as may be necessary, without direct 
compensation.  

C.  Traffic Control:  All locations requiring redirection or stopping of the traveling public shall 
be properly signed and/or flagged by the Contractor.  For the protection of traffic in public 
or private streets and ways, the Contractor shall provide flagmen and provide, place, and 
maintain all necessary barricades, traffic cones, warning signs, lights, and other safety 
devices in accordance with the requirements of the "Manual of Uniform Traffic Control 
Devices, Part VI - Traffic Controls for Street and Highway Construction and Maintenance 
Operations," (MUTCD) published by U.S. Department of Transportation, Federal Highway 
Administration (ANSI D6.1) with the current State of Washington supplements and 
Whatcom County requirements. 

D.  The Contractor shall take all necessary precautions for the protection of the work and the 
safety of the public.  All barricades and obstructions shall be illuminated at night, and all 
lights shall be kept burning from sunset until sunrise.  The Contractor shall station such 
guards or flagmen and shall conform to such special safety regulations relating to traffic 
control as may be required by the public authorities within their respective jurisdictions.  
All signs, signals, and barricades shall conform to the requirements of Subpart G, Part 
1926, of the OSHA Safety and Health Standards for Construction. 

E.  Detour signage shall be submitted as part of the traffic control plan.  Detour signage shall 
provide adequate warning of street closure for vehicles approaching from either side of 
the construction zone and alternate route direction.  

F.  The Contractor shall remove traffic control devices when no longer needed, repair all 
damage caused by installation of the devices, and shall remove post settings and backfill 
the resulting holes to match grade. 

G.  The Contractor shall notify the Police and Fire Departments and any other affected 
agency (e.g. School District, USPS, Sanitation Service) of all planned street closures.  
Notification shall consist of giving the time of commencement and proposed date of 
completion of work and names of streets, schedule of operations, and routes of detours.  
Such notification shall be given at least 48 hours before such closure is to take effect. 

H.  Temporary Driveway Closure:  The Contractor shall maintain access to all residential, 
commercial and street approaches.  Any temporary closures shall require prior approval 
by the Engineer.  The Contractor shall notify the owner or occupant (if not 
owner-occupied) of the closure of the driveways to be closed more than one (1) 
eight-hour workday at least three (3) working days prior to the closure.  The Contractor 
shall minimize the inconvenience and minimize the time period that the driveways will be 
closed. The Contractor shall fully explain to the owner/occupant how long the work will 
take and when closure is to start. 

I.  Contractor shall provide flaggers to control traffic during lane closures, truck 
ingress/egress to the work site, or other impediments to normal traffic flow.  Flaggers 
shall be certified to work in the State of Washington.  Provide proof of certification upon 
owner’s request. 
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1.02  Delivery, Storage and Handling 
A.  Ship equipment in its original package to prevent damage or entrance of foreign matter.  

Perform all handling and shipping in accordance with manufacturer's recommendations.   

B.  Provide protective coverings during construction. 

C.  Identify materials and equipment delivered to the Site to permit check against approved 
materials list, and reviewed submittals. 

1.03  Contractor’s Work and Storage Area  
A.  Limited area is available on-site for mobilization.  This includes areas within Sudden 

Valley road easements and as shown on the plans.  The Contractor shall make its own 
arrangements off-site for any additional storage or shop areas necessary for the proper 
execution of the work. 

B.  Should the Contractor find it necessary to use any additional land for this storage or for 
other purposes during the construction of the work, it shall provide for the use of such 
lands at its own expense. 

C.  The Contractor shall construct and use a separate storage area for hazardous materials 
used in constructing the work. 

1.  For the purpose of this paragraph, hazardous materials to be stored in the 
separate area are all products labeled with any of the following terms:  Warning, 
Caution, Poisonous, Toxic, Flammable, Corrosive, Reactive, or Explosive.  
In addition, whether or not so labeled, the following materials shall be stored in 
the separate area:  diesel fuel, gasoline, new and used motor oil, hydraulic fluid, 
cement, paints and paint thinners, two-part epoxy coatings, sealants, asphalt 
products, glues, solvents, wood preservatives, sand blast materials, and spill 
absorbent.  

2.  The Contractor shall develop and submit to the Engineer a plan for storing and 
disposing of the materials above. 

3.  The separate storage area shall meet all the requirements of all authorities 
having jurisdiction over the storage of hazardous materials. 

4.  All hazardous materials that are delivered in containers shall be stored in the 
original containers until use.  Hazardous materials that are delivered in bulk shall 
be stored in containers that meet the requirements of authorities having 
jurisdiction. 

1.04  Parking  
A.  Parking is limited in the area.  The Contractor shall direct its employees to park in areas 

that do not block driveways, impede traffic or disturb landscaping. 

B.  Traffic and parking areas shall be maintained in a sound condition, free of excavated 
material, construction equipment, mud, and construction materials.  The Contractor shall 
repair breaks, potholes, low areas that collect standing water, and other deficiencies 
created by the Contractor and/or his work. 

PART 2 - PRODUCTS  (NOT USED) 

PART 3 - EXECUTION  (NOT USED) 

 

***END OF SECTION*** 
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PART 1 - GENERAL 

1.01  General 
A.  The Contractor shall supply all controls and aids necessary to provide a safe and orderly 

work environment in conformance with all applicable local, state and federal laws and 
codes. 

B.  All controls implemented as part of the work shall comply with all applicable local, state 
and federal codes and laws  

C.  The Contractor shall furnish all labor, material and equipment needed as part of the 
controls described herein. 

D.  The Contractor shall obtain any permit necessary to implement the controls described 
herein. 

1.02  Waste Control 
A.  General - The Contractor and each subcontractor at all times shall keep the premises 

free from accumulation of waste materials or rubbish caused by his operations.  Clean 
work areas as required at the end of each day’s work. 

B.  Trash removal - Remove all trash and debris from site and properly dispose of at 
Contractor’s expense.  Allow no debris, broken or open cartons, or other refuse to collect 
in the project or around it; allow no flammable or hazardous materials to be stored on the 
site without approved protection precautions and procedures. 

C.  Street and parking area cleaning - Immediately clean all spilled material which results 
from the work of this contract and waste hauling operations; use motorized equipment 
and hand labor as required.  Remove from streets, driveways or parking areas in time to 
prevent such materials from affecting traffic or clogging street drainage system; clean any 
contaminated drains. 

1.03  Noise Control 
A.  Minimize unnecessary noise originating from construction employees, work, and 

equipment when working in the vicinity of residences. 

1.04  Dust Control 
A.  During the period of construction, the Contractor shall provide satisfactory means of 

controlling dust and dirt.  If water is required to limit dust, its cost shall be considered 
incidental to the work. 

1.05  Runoff Control 
A.  The Contractor shall install and maintain temporary measures to control the runoff water 

quality and reduce the transport of sediments off of the site during construction.   

B.  All proposed measures shall comply with the requirements of Whatcom County and the 
current Ecology Stormwater Management Manual for Western Washington. 

C.  All proposed measures shall be approved by the Engineer prior to their installation unless 
such measures are required to correct a severe and immediate problem. 

1.06  Barrier Requirements 
A.  During construction, the Contractor shall at all times maintain satisfactory and substantial 

temporary fencing, railing, barricades or steel plates at all excavations, obstructions or 
other hazards.  All such barriers shall have warning signs or lights as necessary for 
safety. 

B.  The Contractor is responsible for supplying and erecting new fencing where shown, and 
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where existing fencing is removed or damaged by construction activities.   

PART 2 - MATERIALS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

 

*** END OF SECTION *** 
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PART 1 - GENERAL 

1.01  Description of Section 
A.  General requirements for providing transportation, handling, storage, and protection of 

materials and equipment. 

B.  Contractor's options in selection of products and manufacturers, and procedures for 
consideration of proposed substitutions. 

C.  All material and equipment incorporated into the work: 

1.  Shall be new, free from defects and of equal or superior quality as specified 
herein and on the drawings. 

2.  Shall be the products of established manufacturers regularly engaged in the 
fabrication of such equipment. 

3.  Shall comply with the size, type and quality specified and shall be designed for 
use in the particular application. 

4.  Shall be designed, fabricated and assembled in accordance with standard 
engineering and shop practice. 

5.  Shall be complete with accessories, trim, finish, safety guards, and other devices 
and details needed for a complete installation and for intended use and effect. 

1.02  Related Sections 
A.  Related Requirements Specified Elsewhere: 

1.  Section 01330 - Submittals 

2.  Section 01400 - Quality Control 

1.03  Manufacturer's Instructions 
A.  Installation of all materials and equipment shall comply with manufacturer's printed 

instructions.  The Contractor shall have the responsibility to distribute copies of such 
instructions to all parties involved in the installation, including the Owner.  One complete 
set of instructions shall be maintained on the job site during installation and until 
completion. 

B.  All materials and equipment shall be handled, installed, connected, cleaned, conditioned 
and adjusted in strict accordance with such instructions and in conformance with the 
specified requirements.  The Owner should be immediately notified should job conditions 
or specified requirements conflict with the manufacturer's instructions. 

1.04  Transportation And Handling 
A.  All materials and equipment shall be transported and handled in such a manner as to 

prevent any damage. 

B.  Deliveries of products shall be in accordance with construction schedules as to cause no 
delay in the work or to conflict with work and conditions at the site. 

C.  Products shall be delivered in the manufacturer's original containers with identifying 
labels intact and legible.  Where materials are specified to conform to ASTM, Federal or 
other reference specifications, the materials shall be delivered to the site bearing the 
manufacturer's label stating that the materials meet the requirement of such referenced 
specifications. 

D.  Products shall be inspected immediately upon delivery to assure compliance with 
specified requirements and approved submittals and that products are properly protected 
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and undamaged. 

E.  The Contractor shall provide personnel and equipment to receive and unload products 
delivered to the site.  No products shall be delivered to the site unless such forces are 
available. 

1.05  Storage And Protection 
A.  Contractor is fully responsible for safe storage of all materials and equipment. 

B.  All products shall be stored in strict accordance with the manufacturer's instructions, with 
seals and labels intact and legible. 

C.  All products shall be arranged in a neat order and protected from damage from the 
weather, traffic and construction operations.  Easy access for periodic inspection shall be 
provided. 

1.06  Products And Substitutions 
A.  Products: 

1.  Where available, provide standard products of types which have been produced 
and used previously and successfully on other projects and in similar application. 

2.  Where additional amounts of a product, by nature of its application, are likely to 
be needed by Owner at a later date for maintenance and repair or replacement 
work, provide a standard, domestically produced product which is likely to be 
available to Owner at such later date. 

3.  For Products specified only by a reference standard, the Contractor may select 
any product meeting that standard. 

4.  Where the make or name of a material is specified in the written documents or on 
the drawings, it is to establish a quality standard in that particular field of 
manufacture.  Requests for substitutions of materials of other makes or names 
must be submitted to the Owner and must receive favorable written response 
from the Owner prior to ordering, furnishing or installing the proposed substitution 
item. 

B.  Requests for Substitutions: 

1.  For a period of thirty (30) days after the Contract Date, the Owner will consider 
written requests from the Contractor for substitution of Products. 

2.  Requests for each Product substitution shall be submitted separately.  Requests 
for substitutions will be received and considered when revisions to contract 
documents are not required, and the product or material is in keeping with the 
general intent of the Contract Documents. 

3.  A request for substitution by the Contractor constitutes a representation that the 
Contractor: 

a.  Will provide the same warranties or bonds for the substituted item as for 
the Product specified. 

b.  Will coordinate the installation of an accepted substitution into the work 
and make all other changes as required to make the work complete in all 
respects. 

4.  Submit one copy of requests for substitutions, fully identified for Product or 
method being replaced by substitution, including related specification section and 
drawing number(s), and fully documented to show compliance with requirements 
for substitutions. 



SECTION 01600 - MATERIAL AND EQUIPMENT 

 
SUDDEN VALLEY COMMUNITY ASSOCIATION 
2017 ROADS MAINTENANCE & REPAIR 01600-3 

5.  Include product data/drawings, description of methods, samples where 
applicable, Contractor's detailed comparison of significant qualities between 
specified item and proposed substitution, statement of effect on construction time 
and coordination with other affected work, cost information or proposal, and 
Contractor's statement to the effect that proposed substitution will result in overall 
work equal-to-or-better-than work originally indicated. 

6.  The contractor agrees to pay all Engineering costs accruing as a result of 
checking and/or redesign due to substitutions.  These costs will be charged to 
the Contractor and will be considered incidental to the contract price. 

C.  Owner's Review 

1.  Within two weeks of receipt of request, or within one week of receipt of requested 
additional information or documentation (whichever is later), the Owner will notify 
the Contractor of either his acceptance or his rejection of the proposed 
substitution.  Rejection will include statement of the reasons for rejection (non-
compliance with the requirements for requested substitutions, or other reasons 
as detailed.) 

PART 2 - MATERIALS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

 

*** END OF SECTION *** 
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PART 1 - GENERAL 

1.01  General 
A.  When the Contractor considers the work to be substantially complete, submit the 

following materials to the Engineer: 

1.  Written notice that the work, or designated portion thereof, is substantially 
complete.  (The term “substantially complete” is defined in Section 00700, 
Definitions.) 

2.  List of items to be completed or corrected and reasons for being incomplete.  The 
failure to include any items on such list does not alter the responsibility of the 
Contractor to complete all work in accordance with the Contract Documents. 

B.  Upon receipt of Contractor’s request, Engineer will either proceed with inspection or 
advise Contractor of prerequisites not fulfilled.  Following initial inspection, Engineer will 
either prepare certificate of Substantial Completion, or advise Contractor of work which 
must be performed prior to issuance of certificate; and repeat inspection when requested 
and assured that work has been substantially completed.  Results of completed 
inspection will form the initial “punch list” for final acceptance. 

C.  When the Engineer, on the basis of an inspection, concurs that the work is substantially 
complete, he will prepare and deliver to the Owner and Contractor a certificate of 
Substantial Completion accompanied by the Contractor’s list of items to be completed or 
corrected, as verified and amended by the Engineer.  The Certificate of Substantial 
Completion shall state the responsibilities of the Owner and Contractor for security, 
maintenance, utilities, and damages to the work and insurance, and shall fix the time 
within which the Contractor shall complete the items listed therein. 

D.  The certificate of Substantial Completion is submitted to the Owner and Contractor for 
their written acceptance of their responsibilities as stated therein.  The date of substantial 
completion shall be the date the Owner executes the Certificate of Substantial 
Completion. 

1.02  Final Completion 
A.  Follow steps defined in 1.01 above for completion of remaining work, including delivering 

all project documentation and spare parts. The results of the Engineer's inspection shall 
form the initial "punch list" for final completion. 

1.03  Record of Work Performed 
A.  During the construction period, Contractor shall maintain a complete log for the purpose 

of maintaining a day-by-day record of installed information.  This information shall 
include, but not be limited to: as-built locations of any buried utility encountered, and all 
approved deviations from the specifications. 

B.  Addenda, bulletins, field orders, and change orders shall be posted and referenced in the 
record set of prints. 

Contractor may not make application for payment for more than 90% of the work 
until record (as-built) drawings have been submitted to the Engineer. 

1.04  Final Clean-Up 
A.  At the completion of the work, the Contractor shall leave the premises in a neat and 

unobstructed condition, ready for Owner occupancy. 

1.05  Final Inspection 
A.  When the Contractor considers ALL work to be complete, he shall submit written notice to 
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the Engineer that the work has been completed and inspected in compliance with the 
Contract Documents (including punchlist items) and requesting a contract completion 
inspection. 

B.  When the Engineer on the basis of an inspection concurs that the work is acceptable 
under the Contract Documents, he will notify the Contractor in writing and request the 
Contractor to provide remaining submittals. 

C.  Should the Engineer determine that the work is not acceptable under the Contract 
Documents, he will provide the Contractor with written notification of the deficiencies. 

D.  The Contractor shall remedy the deficiencies in the work and submit a new written notice 
for final inspection to the Engineer. 

1.06  Final Payment 
A.  When the Contractor has satisfied all requirements of this section and all other conditions 

of the Contract Documents, the Contractor may submit a final Application for Payment.  
Should the Engineer determine the Work acceptable under the Contract Documents and 
the Agreement fully performed, he will promptly issue a final Certificate for Payment.  Any 
funds which may be withheld from Contractor under the terms of the contract will be 
identified, and Engineer will prepare a final certificate of payment reflecting the balance 
due and payable to the Contractor.  

B.  The accumulated retainage shall not be paid until the Contractor submits to the Engineer: 

1.  Contractor’s affidavit that all payrolls, bills for materials and equipment, and other 
indebtedness connected with the work for which the Owner might in any way be 
responsible, have been paid or otherwise settled. 

2.  Release of Lien - One will be required from each lien holder who has duly filed a 
notice of claim with the Owner.  If any liens remain unsatisfied after the expiration 
of the statutory lien period, the Contractor shall refund the Owner all amounts 
that the Owner may be compelled to pay in discharging such lien including all 
costs and reasonable attorney’s fees. 

PART 2 - MATERIALS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

 

*** END OF SECTION *** 
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PART 1 GENERAL 

1.01 Description Of Work 
A.  Work within this section includes removal and disposal of surface debris; removal of 

trees, shrubs, and other plant life; topsoil excavation, and all other clearing and grubbing 
required to construct the work. 

B.  The Contractor shall include in the Contract price all work necessary to perform the tasks 
required to complete the Work as indicated on the Plans and specified herein. 

1.02 Related Sections 
A.  Trench Excavation and Backfill: Section 02315 

1.03 Reference Specifications 
A.  WSDOT Standard Specifications, Section 2-01. 

PART 2 - PRODUCTS 

2.01 Not Used. 

PART 3 - EXECUTION 

3.01 Examination and Protection 
A.  Clearing activities shall not be permitted from October 1st through May 31st in accordance 

with the Lake Whatcom watershed regulations. 

B.  All exposed soils shall be covered with appropriate mulch within two days of disturbance 
in accordance with the Lake Whatcom watershed regulations. 

C.  The Contractor shall verify with the Owner the exact extents of existing plant life to 
remain undisturbed at the boundaries of the work prior to initiation of clearing, grubbing or 
demolition work. 

D.  Locate, identify, and protect utilities indicated to remain from damage. 

E.  Protect trees, plant growth, and features designated to remain. 

F.  Protect benchmarks, survey control points, and existing structures from damage or 
displacement.   

3.02 Clearing and Grubbing 
A.  Clear areas required for access to site and execution of Work in conformance with the 

Contract Documents and as directed by the Engineer. 

B.  Remove trees, shrubs, and groundcover within the pipe fill and bedding prism.  Remove 
stumps, main root ball, and root system to minimum depth of 30 inches below finished 
grade.  

C.  Clear undergrowth and deadwood, topsoil and roots within the pipe fill and bedding 
prism.   

3.03 Removal 
A.  Remove debris, topsoil, rock, and extracted plant life and dispose of at Contractor 

provided, permitted, disposal site.  The Contractor may salvage as the Contractor’s 
property any plant materials not designated to remain or to be replanted. 

3.04 Cleanup 
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A.  Remove all construction debris, dry sweep streets and remove any unsuitable or soils 
from site. 

B.  Shape earthwork to blend naturally into surroundings.   

C.  Remove all construction fencing and Temporary Erosion and Sedimentation Control 
TESC) measures. 

D.  Restore all areas outside the clearing limits that were affected by the work to the 
equivalent of the preconstruction condition or better. 

 

***END OF SECTION*** 
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PART 1 - GENERAL 

1.01  Description Of Work 
A.  This section includes all work related to providing temporary support and protection for 

excavations to safeguard public health, protect workers, protect existing improvements 
and insure the safe prosecution of the work.  The Contractor may elect to employ any 
combination of shoring, tunneling, boring, sliding trench shield, or other means to 
complete the work. 

B.  The Contractor shall provide all equipment, material, labor and design services 
necessary to develop and maintain adequate excavation support and protection.  The 
Contractor shall determine the need for and adequacy of excavation support and 
protection requirements. 

C.  The Contractor shall be solely responsible for any excavation support and protection or 
trench safety systems employed on the project.  In no way shall the Owner assume any 
responsibility for the protection of life or property implied by the use of such systems. 

1.02  Related Sections: 
A.  Related work specified elsewhere: 

1.  Section 02315 - Trench Excavation and Backfill 

1.03  Reference Specifications 
A.  WSDOT Standard Specifications, Section 2-09 — Structure Excavation, Section 7-09.3 

— Construction Requirements 

1.04  Laws And Regulations 
A.  The Contractor shall comply with and give notices required by all federal, state, and local 

laws, ordinances, rules, regulations and lawful orders of public authorities applicable to 
performance of the Work.  Except where otherwise expressly required by applicable 
Laws and Regulations, neither the Owner nor Engineer or their staff will be responsible 
for monitoring Contractor’s compliance with Laws and Regulations. 

B.  Per WSDOT Standard Specifications, Section 2-09.3(1) — General Requirements, “All 
structure excavation, trenching, and shoring shall be performed in strict compliance with 
Chapter 296-155 WAC as well as all other applicable local, State, Contracting Agency, 
and Federal laws and regulations.” 

C.  Road repair and replacement work for this project is covered by an approved Whatcom 
County Land Disturbance Permit.  The approved material source and disposal site for the 
permit is listed as Singer Pit (Pit ID #F160).  Alternate permitted sites must be 
submitted to Whatcom County, with reference to the project permit, and approved 
by the County prior to use.   

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

 

 

*** END OF SECTION *** 
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PART 1 - GENERAL 

1.01  Description Of Work 
A.  The work covered by this section consists of excavating, backfilling, stockpiling, 

dewatering, shoring, compacting, testing, and/or final grading.   

B.  Anticipated excavation and fill includes that necessary for general site work and pipe 
installation. 

C.  The Contractor shall include in the Contract price all work necessary to perform the tasks 
required to complete the Work as indicated on the Plans and specified herein. 

D.  Related Sections 

1.  Section 02315 - Trench Excavation and Backfill  

2.  Section 02370 - Temporary Erosion and Sedimentation Control 

1.02  Job Site Conditions 
A.  Existing Conditions:  The Contractor shall examine the site before commencing work and 

shall make his own deductions and conclusions as to the nature of materials to be 
encountered and difficulties anticipated. 

1.03  Submittals 
A.  Submit product details for all geotextiles and gradation tests for all fill and road materials 

at least 5 days prior to onsite use.  

1.04  Laws And Regulations 
A.  Road repair and replacement work for this project is covered by an approved Whatcom 

County Land Disturbance Permit.  The approved material source and disposal site for the 
permit is listed as Singer Pit (Pit ID #F160).  Alternate permitted sites must be 
submitted to Whatcom County, with reference to the project permit, and approved 
by the County prior to use.   

PART 2 - PRODUCTS 

2.01  Crushed Surfacing 
A.  Conforming to WSDOT Section 9-03.9(3), Crushed Surfacing.  For wet weather 

conditions, percent passing the number 200 sieve shall be limited to 5 percent. 

2.02  Gravel Base 
A.  Conforming to WSDOT Section 9-03.19, Bank Run Gravel for Trench Backfill.  For wet 

weather conditions, percent passing the number 200 sieve shall be limited to 5 percent. 

2.03  Geo Grid 
A.  Shall be intended for Road Construction related Stabilization and Separation such as 

Mirafi 500X or approved equal.  

PART 3 - EXECUTION 

3.01  Utility Location 
A.  The Contractor shall make every effort to identify the location of all existing underground 

utilities.  48-hours in advance of any excavation within road rights-of-way, the Contractor 
shall contact the Utility Locate Service at 811. 
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3.02  General 
A.  Weather Limitations.  Construction shall progress only when weather conditions will not 

adversely affect the quality of the finished work.  At the same time, Contractor must be 
prepared to take such measures as are necessary to complete the construction within the 
specified contract period.  Soils that are not compactable due to saturation shall be 
aerated or removed and replaced with a compactable material.  Contractor shall bear all 
costs for necessary extra measures and/or rework necessitated by weather conditions. 

B.  Control of Water.  The Contractor shall furnish, install, and operate all machinery and 
equipment necessary to keep excavations and earth embankments free from water 
during construction. Excavations shall be kept dry and water shall be disposed of so as 
not to cause injury to public, damages to adjacent property or to cause a nuisance or 
menace to the public.  Sediment must be prevented from reaching adjacent 
watercourses. Water shall be removed to prevent softening of foundation bottoms, 
undercutting of foundations causing changes in soil conditions that will be detrimental to 
stability of subgrades and foundations.  

C.  Stability of Excavations.  Slope sides of excavations to comply with local codes and 
ordinances having jurisdiction.  Shore and brace, as required, to prevent cave-ins and 
limit excavations to the site as shown on the plans.  Remove shoring prior to backfilling 
unless otherwise specified. 

3.03  Excavation 
A.  All slabs and structures shall bear on suitable foundation material and shall be excavated 

to the depth required to construct the slabs and substructure elements.  Where the 
existing grade is below finished grade, the Contractor shall remove the topsoil and 
unsuitable soils as determined by the engineer and replace it with structural fill to the 
proper level. 

3.04  Fill and Backfill 
A.  General. 

1.  Fill shall be placed on firm subgrade that has been properly stripped.  Following 
stripping and prior to placement of fill material, all areas shall be proof-rolled to 
identify any loose or soft areas. Material in these areas shall be removed and 
replaced with suitable material and compacted to specified density. The Engineer 
shall determine when the subgrade has been sufficiently compacted, and may 
engage an independently-owned geotechnical consultant to perform this 
assessment.   

2.  Where subgrade or layer of the material must be moisture conditioned before 
compaction, uniformly apply water to surface of subgrade or to layer of material, 
to prevent free water appearing on surface during or subsequent to compaction 
operations.  Remove and replace, or scarify and air dry soil that is too wet to 
permit compaction to required density.  Material that has been removed due to 
excessive moisture may be stockpiled or spread and allowed to dry.  Assist 
drying by disking, harrowing or pulverizing until moisture content is reduced to 
satisfactory value. 

3.  Slopes shall be thoroughly rolled and compacted to a firm, nonyielding condition 
with a minimum compaction of 90% of the maximum dry density as determined in 
accordance with the Modified Proctor Test, ASTM D1557.   

4.  Where embankment is to be placed on slopes, the subgrade shall be prepared 
by benching or terracing into the existing slope.  The benches shall be 3 feet high 
and extend a minimum of 3 feet laterally into the existing slope. 

5.  Where indicated on the plans, install Geogrid in accordance with manufacturer 
recommendations. 
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6.  Backfill and fill materials are to be placed in uniform lifts as specified in Section 
3.05. Compact material in a systematic manner using large vibratory smooth 
drum roller, sheepsfoot/padfoot roller or other approved equipment. 

7.  Maintain construction areas as a continuous working surface throughout the 
project.  Fill surfaces are to be graded smooth and sealed at the end of each 
work day to prevent ponding of water.  After periods of rain, remove any soft 
material prior to placement of additional fill. 

8.  Provide cut and fill slopes reasonably true to line and grade with a tolerance of 
plus or minus 3 inches. 

9.  Material for fill or backfill shall be reviewed and approved by the Engineer prior to 
placement.  The Contractor shall be solely responsible for all costs associated 
with imported material including demonstrating compliance with specifications. 

10.  When backfill or fill is placed adjacent to abutments and manhole sections, heavy 
equipment for spreading and compacting shall not be operated closer to any 
structure than 4 feet.  Fill adjacent to structure shall be compacted to 90% 
(except below structure or surfacing areas where the upper 3 feet shall be 95%) 
of the maximum dry density as determined by ASTM D 1557 with small vibratory 
or hand compactors.  Backfill adjacent to structures shall be constructed in 6-inch 
loose lifts. 

3.05  Compaction 
A.  Compact material in accordance with the Standard Specifications. 

1.  Existing subgrade shall be compacted per Section 2-06.3(2). 

2.  Backfill under pipes, slabs, structures, pre-cast concrete vaults, driveways, trails 
and sidewalks.  Each layer shall be placed in lifts not exceeding 8 inches (loose 
thickness) and compacted to 95% maximum dry density in accordance with 
ASTM D1557, Method D. 

3.  Backfill adjacent to walls and manholes.  Each layer shall be placed in lifts not 
exceeding 6 inches (loose thickness) and compacted to 95% maximum dry 
density in accordance with ASTM D1557, Method D. 

4.  Gravel Base and Crushed Surfacing Top Course shall each be placed per 
Section 4-04.3(4) Road Mix Method, and compacted per Section 4-04.3(5). 

3.06  Grading 
A.  General.  Uniformly grade areas within limits of project site including adjacent transition 

areas.  Smooth finished surfaces, compact with uniform levels or slopes between points 
where finish elevations are shown, or between such points and existing grades adjacent 
to the Work.  Make allowances in site grading for placement of topsoil and mulch. 

B.  Drainage.  Perform finish grading so that no low spots are created.  Direct surface runoff 
toward existing drainage courses.  Finish ditches to ensure proper flow and positive 
drainage.  Conduct final rolling operations to produce a hard, uniform and smooth cross-
section. 

C.  Subgrade Beneath Structures.  Grade smooth and even, free of voids, compacted as 
specified and to required elevation. 

3.07  Inspections and Tests 
A.  In all areas the Contractor shall demonstrate adequate compaction of the subgrade, 

gravel base, and crushed surfacing by proof rolling the material in the presence of the 
Engineer.  

B.  If, in the opinion of the Engineer, the results of the proof rolling and visual inspection do 
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not adequately demonstrate adequate compaction, the Contractor shall verify compaction 
at those specific areas in question with a nuclear gauge at the Contractor’s expense.    

3.08  Disposal of Waste Materials 
A.  Excess material resulting from site excavation and grading shall be removed from the site 

and disposed of by the Contractor at a County-approved dump site.  The cost of such 
disposal shall be considered as an incidental item, and the Contractor shall be 
responsible for all costs associated with said disposal work. 

 
***END OF SECTION*** 
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PART 1 - GENERAL 

1.01  Description Of Work 
A.  Work within this section includes trenching, bedding, backfilling, compacting and disposal 

of excess materials as required for installation of all underground utilities and utilities 
installed at grade. 

B.  The Contractor shall supply all material, equipment and labor necessary to complete the 
excavation and backfill operations necessary to install the underground utilities depicted 
on the plans. 

C.  Trench dewatering and pumping as needed. 

1.02  Related Sections 
A.  Related work specified elsewhere: 

1.  Section 01400 – Quality Controls 

2.  Section 02260 - Excavation Support and Protection 

3.  Section 02300 - Earthwork 

4.  Section 02370 - Temporary Erosion and Sedimentation Control 

5.  Section 02630 – Storm Drainage 

1.03  Reference Specifications 
A.  WSDOT Standard Specifications, Section 2-09, Section 7-08, and 7-09. 

1.04  Quality Assurance 
A.  The Contractor shall comply with the requirements of all applicable regulatory agencies 

having jurisdiction over this work. 

B.  Testing and Inspection 

Owner will provide testing and inspection by an independent testing and 
inspection agency which will perform the following tasks: 

1.  Gradation analysis for bedding and backfill material. 

2.  Compaction and Moisture Control Tests per WSDOT 2-03.3(14)D.  

3.  One in place density test for every 50 lineal feet of trench, with a minimum of one 
test per culvert trench.  Additional field inspections and tests will be required if 
soil conditions change or as deemed necessary by the Engineer.  The Contractor 
shall correct to the satisfaction of the Engineer all work found to be deficient in 
meeting the specifications. 

4.  Others as deemed necessary by the Engineer.   

C.  If the trench backfills that have been placed are below the specified density, additional 
compaction and testing will be required at the expense of the contractor until satisfactory 
results are obtained.   

1.05  Job Conditions 
A.  The Contractor shall provide protection of existing utilities affected by the work and make 

every effort to minimize disruptions to all utility services. 

B.  If, during the course of construction, excavation interrupts traffic for longer than 15 
minutes, the Contractor shall inform all residents of the closure in conformance with these 
specifications.   



SECTION 02315 – TRENCH EXCAVATION AND BACKFILL 

 
SUDDEN VALLEY COMMUNITY ASSOCIATION 
2017 ROADS MAINTENANCE & REPAIR 02315-2 

C.  Trenches shall be closed or covered with steel plates at the end of each work day. 

1.06  Submittals 
A.  The Contractor shall furnish the following submittals as part of completing the work 

associated with this section: 

1.  Gradation test results for foundation, bedding and backfill material 

PART 2 - PRODUCTS 

2.01  Foundation Support 
A.  Where the base of the trench or excavation lacks the stability to support the pipe 

bedding, unsuitable material shall be replaced with aggregate complying with the 
WSDOT Standard Specifications, Section 9-03.19 — Bank Run Gravel for Trench 
Backfill. 

2.02  Bedding Material 
A.  Bedding material for pipe shall comply with Section 02630. 

2.03  Trench Backfill 
A.  Backfill above the pipe zone bedding shall be imported gravel base complying with 

WSDOT Standard Specifications, Section 9-03.19 — Bank Run Gravel for Trench 
Backfill.  

PART 3 - EXECUTION 

3.01  Utility Location 
A.  The Contractor shall make every effort to identify the location of all existing underground 

utilities.  48-hours in advance of any excavation within road rights-of-way, the Contractor 
shall contact the Utility Locate Service at (800) 424-5555. 

3.02  Trench Excavation 
A.  Trench excavation shall conform with the WSDOT Standard Specifications, Section 7-08 

and Section 2-09.  Special attention shall be paid to the requirements for trench safety 
noting that all work shall be performed in strict compliance with WAC 296-155.   

B.  The Contractor shall be solely responsible for any shoring, cofferdams or trench safety 
systems employed on the project.  In no way shall the Owner or Engineer assume any 
responsibility for trench safety or the protection of life or property implied by the use of 
trench safety systems. 

C.  The width of excavation for utility trenches shall be in accordance with WSDOT Standard 
Specification, Section 7-09.3(7).  No additional payment will be made for extra excavation 
required due to poor soil conditions. 

D.  Excess material shall be disposed of at the Siper Pit (Pit ID# F160) unless 
otherwisde submitted by the contractor to the County and approved pripor to 
disposal.  Disposal operations shall comply with WSDOT Standard Specifications, 
Section 2-03.3(7)C — Contractor-Provided Disposal Site. 

E.  The Contractor shall provide and operate all material, equipment and labor necessary to 
keep excavations and earth embankments free from water during construction.  
Dewatering shall prevent weakening foundations, undercutting trench walls, or otherwise 
affecting the stability of sub-grades and foundations. The Contractor shall establish and 
maintain positive drainage away from excavations to prevent surface water from entering 
excavations.  Water shall be disposed of in a manner which prevents injury to public or 
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damage to property. 

F.  The Contractor shall backfill or otherwise cover all trenches at the end of each working 
day to protect public safety.  The length of open trench excavation in advance of pipe 
laying operations shall not exceed 200-feet unless approved by the Owner.  In no case 
shall the length of an open trench or size of an excavation exceed the Contractor’s ability 
to safeguard the public welfare. 

3.03  Bedding 
A.  Pipe bedding operations shall comply with the WSDOT Standard Specifications, Section 

7-02 and 7-08. 

3.04  Backfill 
A.  In areas beneath driveways, trails, sidewalks, or within 5-feet of the roadway template 

(including shoulder or structures), excavations shall be compacted to 95% of the 
maximum density described in the WSDOT Standard Specifications, Section 2-03(14)D 
— Compaction and Moisture Control Tests.  In turf areas outside roadway templates and 
not beneath pavement, drives, trails or sidewalks, excavations shall be compacted to 
85% of the maximum density described above. 

B.  Construction shall progress only when weather conditions will not adversely affect the 
quality of the finished work.  At the same time, the Contractor must be prepared to take 
such measures as are necessary to complete the construction within the specified 
contract period.  Where soils cannot be compacted due to moisture content, material 
shall be aerated or removed and replaced with a suitable granular backfill material.  
Contractor shall bear all costs for necessary extra measures and/or rework if excavated 
material is made unsuitable by adverse weather conditions and not protected by 
contractor in accordance with WSDOT Standard Specifications covering contractor 
requirements for protection of excavated materials. 

3.05  Unsuitable Trench Overexcavation 
A.  In the event that deep unsuitable material is encountered during trenching or excavation, 

the Owner shall be notified of such areas prior to placing pipe or structures.  The specific 
areas of unsuitable material shall be addressed as described herein.  Work under this 
item shall be allowed ONLY upon written authorization of the Owner. 

B.  Unsuitable material shall be overexcavated 12-inches below the trench neat line and 
filled with Bank Run Gravel for Trench Backfill back up to the trench neat line to allow 
room for the bedding material. 

 

*** END OF SECTION *** 
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PART 1 - GENERAL 

1.01  Description Of Work 
A.  Work in this section consists of temporary measures for the prevention of accelerated soil 

erosion and sedimentation of streams or other bodies of water. 

B.  Work includes, but is not limited to, Temporary Erosion and Sedimentation measures 
shown on the drawings. 

C.  The Contractor shall include in the Contract price all work necessary to perform the tasks 
required to complete the Work as indicated on the Plans and specified herein. 

1.02  Related Sections 
A.  Related work specified elsewhere: 

1.  Section 02260 - Excavation Support and Protection 

2.  Section 02300 - Earthwork 

3.  Section 02315 - Trench Excavation and Backfill 

1.03  Submittals 
A.  The Contractor shall submit the following plans prior to commencement of any 

construction activities.   

1.  SPCC Plan:  Identify construction phasing and identify potential spill sources at 
the site and the location of contaminant absorption and containment supplies.  
The plan shall outline responsive actions in the event of a spill or release of 
contaminants and shall identify notification and reporting procedures.  The plan 
shall also outline Contractor management elements such as personnel 
responsibilities, project site security, site inspections, and training.  The plan shall 
outline what measures the Contractor shall take to prevent the release or spread 
of the following: 

a.  any hazardous material found on site or encountered during construction  

b.  any hazardous materials that the Contractor stores, uses, or generates 
on the construction site during construction activities. 

c.  Hazardous material as referred to within this specification is defined in 
RCW 70.105.010 under “hazardous substance”.   A template for this plan 
can be found at the following web address: 
www.wsdot.wa.gov/NR/rdonlyres/795E232D-5631-4115-B4EE-
9ED2D89CA94B/0/SPCC_PlanTemplate.doc. 

1.04  Quality Assurance 
A.  The Contractor shall designate the TESC Lead person at the preconstruction meeting.  

The TESC Lead shall implement the TESC plan, the SWPPP, and the SPCC plan.  

B.  TESC measures shown on the drawings are to be considered the minimum required 
measures necessary to initiate construction activities in typical weather conditions and 
with the Contractor providing all due care to protect the work from precipitation and 
runoff.   

C.  Actual weather conditions, management of earthwork operations, and quality of 
installation of erosion control measures may cause the need for implementation of 
additional measures not specified on the drawings.  The Contractor shall be responsible 
for implementation of TESC measures as necessary to meet the requirements of the 
Clean Water Act, Department of Ecology and County Standards.  

http://www.wsdot.wa.gov/NR/rdonlyres/795E232D-5631-4115-B4EE-9ED2D89CA94B/0/SPCC_PlanTemplate.doc
http://www.wsdot.wa.gov/NR/rdonlyres/795E232D-5631-4115-B4EE-9ED2D89CA94B/0/SPCC_PlanTemplate.doc
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D.  The Owner reserves the right to monitor water quality characteristics of all runoff and 
dewatering discharges.  The Contractor is responsible for all fees, fines, and delays 
related to TESC, SWPPP, and SPCC plan non-compliance and other stormwater and 
dewatering system discharges. 

PART 2 - PRODUCTS 

2.01  Description of Products 
A.  Any product, that is required for adequate erosion control, including, but not limited to: 

gravel check dams, silt fence, straw wattle, hydroseeding, plastic ground cover, jute 
matting, etc. 

1.  All materials for BMPs shall conform to the requirements of the County 
Standards and the Best Management Practices as specified in the current edition 
of the Stormwater Management Manual for Western Washington, published by 
the Washington State Department of Ecology. 

PART 3 - EXECUTION 

3.01  Planning of Construction 
A.  Plan and coordinate the construction to minimize sediment pollution.  Minimize the area 

of disturbance.  Keep the area of clearing and grubbing necessary to facilitate 
construction to a minimum. 

3.02  Maintenance 
A.  Maintain the erosion control measures and facilities in proper condition so that they will 

individually and collectively perform the functions for which they were designed.  In order 
to ensure the effectiveness and proper maintenance of the measures and facilities, the 
Contractor and Owner shall make periodic inspections at sufficiently frequent intervals to 
detect any impairment of the structural stability, adequate capacity, or other requisites of 
the herein approved measures and facilities which might impair their effectiveness.  The 
Contractor shall take immediate steps to correct any such impairment found to exist at no 
additional cost to the Owner. 

B.  Inspection, or lack thereof, shall not relieve the contractor of the responsibility of 
maintaining erosion control at all times.  The contractor should, therefore, check all 
erosion control periodically on their own to ensure adequacy. 

3.03  Pump Water 
A.  During earthwork activities, practice sound pump water management to reduce sediment 

production on-site.  Discharge pump water from construction site onto stabilized surfaces 
and allow it to filter through existing vegetation.  Repair discharge areas, upon completion 
of construction, to pre-existing conditions or better. 

3.04  Stabilization 
A.  Stabilize all slopes, channels, ditches or any disturbed area as soon as possible after the 

final grade or final earthmoving has been completed.  Upon completion of the project, 
stabilize all areas which were disturbed by the project to prevent accelerated erosion.  
Maintain any erosion and sedimentation control facility required or necessary to protect 
areas from erosion during the stabilization period, regardless of the length of time 
required - even if it extends beyond the date of substantial completion. 

3.05  Earthwork 
A.  Control excavation for site work operations.  Stockpile the material removed from the 

excavation in areas where a minimum of sediment will be generated and where other 
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damage will not result from the piled earth.  Stockpile topsoil separately and redistribute 
uniformly after grading. 

B.  Protect all stockpiled soil materials from erosion through the use of Visqueen sheeting 
with a staked sandbag grid or similar temporary measures. 

C.  Any area stripped of vegetation, where no further work is anticipated for a period of 14 
calendar days, shall be immediately stabilized with an approved erosion control method 
such as seeding, mulching, netting, erosion control blankets, etc. 

D.  All disturbed areas shall be promptly and thoroughly stabilized against erosion during 
periods of wet weather, particularly when work is not being performed at the site. 

 

*** END OF SECTION *** 
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PART 1 - GENERAL 

1.01  Description Of Work 
A.  Work includes but is not limited to the following:  

1.  Installation of new under-drains as shown on the Plans. 

1.02  Related Sections 
A.  Related work specified elsewhere: 

1.  Section 02260 - Excavation Support and Protection 

2.  Section 02300 - Earthwork 

3.  Section 02315 - Trench Excavation and Backfill 

1.03  Reference Specifications 
A.  Unless otherwise specified, references to documents shall mean the latest published 

edition of the referenced document in effect at the bid date of the project. 

1.  WSDOT Standard Specifications, Division 7 and Section 9-05 

1.04  Submittals 
A.  Submit in accordance with Sections 01 33 00. 

1.  Pipe product and installation literature, including sock. 

2.  Gradation for Drain Rock. 

3.  Geotextile product and installation literature. 

1.05  Quality Assurance 
A.  The pipe shall be installed in accordance with manufacturers recommendations. 

PART 2 - PRODUCTS 

2.01  General 
A.  Comply with “Quality Assurance” provisions, “References,” and Specifications.  Where 

these may be in conflict, the more stringent requirements govern. 

2.02  Materials 
A.  Perforated Pipe  

1.  Perforated pipe shall be 4-inch schedule 80 perforated PVC stormdrain pipe 
wrapped in filter sock. 

2.  Filter Sock shall be circular knit geotextile per ASTM D6707, such as Type ‘A’ 
knitted Sock manufactured by Carriff Corporation or approved equal.   

B.  Drain Rock 

1.  Shall be City of Seattle Type 26 Gravel Backfill for Drains with the following 
gradation, or approved equal. 

Sieve Size Percent Passing 

¾”  100 
¼”  30-60 
US No. 8 20-50 
US No. 50 3-12 
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US No. 200 0-1 
 

C.  Geotextile 

1.  Shall be Non-Woven Moderate Survivability Class B in accordance with Tables 1 
and 2 of Section 9-33.2 of the Standard Specifications. 

PART 3 - EXECUTION 

3.01  Examination 
A.  Verify installation conditions as satisfactory to receive work of this Section.  Do not install 

until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of 
conditions as satisfactory. 

3.02  Installation 

A.  Install in accordance with “Quality Assurance” provisions, “References,” Specifications, 
and Manufacturer’s directions.  Where these may be in conflict, the more stringent 
requirements govern. 

B.  Line and Grade. 

1.  Survey line and grade shall be established prior to laying pipe per Standard 
Specification 7-08.3(2)A. Contractor to provide construction layout staking. 

2.  In areas between survey stakes, transfer line and grade from the Plans to the 
storm line trench and maintain said line and grade using construction practices in 
conformance with established industry standards.  

C.  Handling, Storage and Cutting of Pipe. 

1.  Material shall be stored in such a manner to prevent the pipe from bowing or 
otherwise being damaged. 

2.  Saw cut pipe to leave a smooth end at right angles to the pipe axis.  Prior to 
joining pipe, cut ends shall be de-burred, beveled and in accordance with the 
type of joint to be made. 

D.  Pipe Installation 

1.  Pipe shall be constructed in accordance with WSDOT Standard Specification 7-
08 - General Pipe Installation Requirements. 

2.  Pipe shall be installed on a well bedded, prepared foundation throughout its 
length per Section 02315 – Trench Excavation and Backfill.  Grade the bottom of 
the trench by hand, if necessary, to the line and grade to which the pipe is to be 
laid, with proper allowance for pipe thickness and for bedding material.   

3.  The pipe shall be uniformly bedded under and around the entire length of the 
barrel.  The bedding shall be dug out to accommodate pipe bells and prevent the 
joints from supporting excess weight.  

4.  Take precautions to prevent water from entering the trench during excavation. Do 
not lay pipe when, in the opinion of the Engineer, trench conditions are 
unsuitable. 

5.  Prevent excavated or other foreign material from entering the pipe during the 
laying operation.  When laying operations are not in progress, at the close of the 
day's work, or when labor is absent from the job, close and block all open pipe 
ends to prevent entry of foreign material or creep of the joints. 
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6.  Install geotextile in accordance with manufacturer’s recommendation, with a 
minimum of 6” overlap. In any direction.  

7.  Pipe Stockpiling and Handling 

a.  Pipe and fittings shall be stockpiled in a safe manner. The stockpiling 
shall be arranged to cause a minimum of interference to pedestrian and 
stored outside the safety clear zone of vehicular traffic.  

3.03  ADJUSTING, CLEANING, AND REPLACEMENT 

A.  Make any adjustments as required. 

B.  Clean:  Leave installations clean; premises free from residue of work of this section. 
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PART 1 - GENERAL 

1.01  Description of Work 

A.  Work includes but is not limited to following: 

1.  Provide all material, labor, and equipment to supply and place one or more lifts of 
Hot Mix Asphalt (HMA) at the locations, line and grade shown on the Plans and 
as directed by the Engineer. 

1.02  Related Sections 

A.  Coordinate related work specified in other parts of the Project Manual, including but not 
limited to following: 

1.  Section 02300 - Earthwork 

2.  Section 02890 - Pavement Markings 

1.03  References 

A.  WSDOT Standard Specifications for Road, Bridge and Municipal Construction, current 
edition. 

1.04  Submittals 

A.  Submit in accordance with Sections 01330: 

1.  Soil residual herbicide product literature and specifications 

2.  Paving Mat product literature and specifications 

3.  Tack coat product literature and specifications 

4.  Hot Mix Asphalt Mix design showing compliance with specifications. 

1.05  Quality Assurance 

A.  Installer shall be a Specialist. 

B.  Testing and Inspection.   

Owner will contract with an independent testing and inspection agency to perform 
acceptance tests. Testing and sampling of asphalt shall conform to WSDOT Standard 
Specification 5-04, non-statistical acceptance procedures. Contractor is responsible for 
scheduling and coordinating these tests. 

1.06  Project Site Conditions 

A.  Coordination:  Notify the Engineer upon completion of subgrade preparation work, 
completion of base course, and also of intended schedule for final surfacing.  Subgrade 
compaction test results complying with project specifications will be required prior to 
authorization to place aggregate courses.  The Engineer will inspect all subgrades 
immediately prior to scheduled surfacing and notify the Contractor of unsatisfactory 
conditions.  Do not proceed with placement of HMA until all unsatisfactory subgrade 
conditions have been corrected to the satisfaction of the Engineer. 

B.  Grade Control: Establish and maintain required lines, elevations, and drainage patterns. 

C.  Weather Conditions: Frozen materials or materials mixed or coated with ice or frost shall 
not be used.  Do not surface over frozen or excessively wet subgrade conditions. 
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PART 2. PRODUCTS  

2.01  General 

A.  Comply with “Quality Assurance” provisions, “References,” and Specifications.  Where 
these may be in conflict, the more stringent requirements govern. 

2.02  Materials 

A.  Hot Mix Asphalt. 

1.  Asphalt pavement used for roadway wearing, base and leveling courses shall be 
Hot Mix Asphalt (HMA) Class 1/2-inch with Performance Graded Binder PG 64-
22 per WSDOT Standard Specifications Section 5-04.   

2.  Mix design shall comply with and meet the requirements for a non-statistical 
evaluation per WSDOT Standard Specification 5-04.3(7)A2.  Asphalt content 
shall range from 5- to 6-percent of total mix weight. 

3.  Aggregate materials used for asphalt concrete pavement shall be a 
manufactured product complying with WSDOT Standard Specification 9-03.8 for 
the Class of Asphalt Concrete specified. 

B.  Paving Mat. Shall be an Asphalt Reinforcement System with polymer coating and 
pressure sensitive adhesive backing, intended to be used specifically for this application, 
such as Tensar Glasgrid 8501TF or approved equal. 

C.  Tack Coat. Shall be in accordance with WSDOT Standard Specification 5-04.3(5)A. 

D.  Soil Residual Herbicide.  Per WSDOT Standard Specification 5-04.3(5)D.  

PART 3. EXECUTION  
3.01  Examination 

A.  Verify installation conditions as satisfactory to receive work of this Section.  Do not install 
until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of 
conditions as satisfactory. 

3.02  Installation 

A.  Install in accordance with “Quality Assurance” provisions, “References,” Specifications, 
and Manufacturer’s directions.  Where these may be in conflict, the more stringent 
requirements govern. 

B.  General. 

1.  Where new pavement abuts existing roadway, saw cut existing pavement to 
provide a clean edge to pave against, unless otherwise shown and noted. 
Minimum width acceptable for HMA placement is 2-feet, unless otherwise 
approved by the Engineer. 

2.  All work associated with the manufacture, transport, placement, compaction and 
testing of Asphalt Concrete Pavement shall be in conformance with Standard 
Specification 5-04.3 

3.  Where small areas are to be paved, the requirements for batch quantities shall 
be adjusted to reflect more appropriate quantities. 

4.  All patched areas shall be saw cut on neat straight lines generally running 
parallel or perpendicular with the patch.  Cuts shall be through the full depth of 
asphalt. 
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5.  Soil Residual Herbicide: Apply application of accepted herbicide in accordance 
with Standard Specification 5-04.3(5)D over all areas to receive Asphalt Concrete 
Pavement. 

C.  Placement of Paving Mat 

1.  Where indicated, install paving mat per manufacturer’s recommendations. 

D.  Placement of HMA. 

1.  The structural section of the HMA placed shall be as indicated on the plans.  

2.  Immediately prior to placement of HMA a tack coat shall be uniformly applied to 
all edges to be joined and lapping six (6) inches over the existing pavement. The 
lines from the new asphalt pavement shall be raked over the tack coat, feathered 
and rolled or tamped to seal the joint. The edge shall be sealed with hot tar seal, 
all edges, then topped with paver sand, in accordance with WSDOT/APWA 
Standards. 

E.  Equipment. 

1.  The Contractor may use specialized equipment when paving small or irregular 
areas. 

2.  Paving machines shall be self-propelled - drag pavers are not permitted. 

F.  Paving Operation.  Weather limitations per WSDOT Standard Specification 5-04.3(16). 

3.03  Adjusting and Cleaning 

A.  Make any adjustments as required. 

B.  Clean:  Leave installations clean; premises free from residue of work of this section 

 

***END OF SECTION** 
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PART 1 - GENERAL 

1.01  Description Of Work 
A.  Work includes but is not limited to following: 

1.  Furnishing and installing pavement markings as shown on the Plans, within these 
specifications, and as directed by the Engineer. 

1.02  Related Sections: 
A.  Related work specified elsewhere: 

1.  Section 02740  - Asphalt Pavement 

1.03  Reference Specifications 
A.  WSDOT Standard Specifications for Road, Bridge, and Municipal Construction 

Specifications, current edition.  

B.  Manual on Uniform Traffic Control Devices, current edition. 

1.04  Submittals 
A.  Submit in accordance with Sections 01330. 

1.  Marking product data. 

2.  Marking pattern / geometrics. 

1.05  Quality Assurance 
A.  Manufacturer/Installer shall be a Specialist. 

PART 2 - PRODUCTS 

2.01  MATERIALS 
A.  Pavement Markings shall in accordance with Sections 8-22 and 9-34 of the Standard 

Specifications. Longitudinal marking shall be High Build Waterborne Paint per Section 9-
34.2(5). Transverse markings shall be Type B Preformed Fused Thermoplastic per 
Section 9-34.3(2). All markings shall contain Type A glass beads per Section 9-34.4. 

PART 3 - EXECUTION 

3.01  Examination 
A.  Verify installation conditions as satisfactory to receive work of this Section.  Do not install 

until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of 
conditions as satisfactory. 

3.02  Installation 
A.  Clean / sweep prior to painting. 

B.  Install in accordance with “Quality Assurance” provisions, “References,” Specifications, 
and Manufacturer’s directions.  Where these may be in conflict, the more stringent 
requirements govern. 

3.03  Close-out 
A.  Make any adjustments as required. 

B.  Clean:  Leave installations clean; premises free from residue of work of this section. 
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*** END OF SECTION ***
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	01025 Measurement and Payment
	1.01  Description
	A.  This Section specifies Measurement and Payment.
	B.  Payment for the various items on the Bid proposal, as further specified herein, shall include all compensation to be received by the Contractor for furnishing all tools, equipment, supplies, and manufactured articles, and for all labor and operati...
	C.  Indirect costs, including but not limited to, supervision and overhead, profit, and general conditions specified in the Contract shall be allocated to each bid item as applicable for work defined in the bid item. No separate payment will be made t...
	D.  References in the Contract Documents to referenced documents including Referenced Standards are for technical and administrative provisions only. Measurement and payment provisions referenced in any such standards are not applicable to this Contra...
	E.  The work of the following Sections is related to the work of this Section. Other Sections, not referenced below, may also be related to the proper performance of this work. It is the Contractor’s responsibility to perform all the work required by ...
	1.  Section 01010 - Summary of Work
	2.  Section 01330 - Submittal Procedures
	3.  WSDOT: Standard Specifications for Road, Bridge, and Municipal Construction, Current Edition
	4.  For Increases or decreases in quantities, the following requirements apply:
	a) Payment for all bid items shall be at the unit prices bid, regardless of the actual final quantities of the bid items incorporated into the work and regardless of any increase or decrease from the quantities designated in the Schedule of Contract P...
	b) No changes in unit price will be made for any increase in quantity of any bid item.  No changes in unit price will be made for any decrease in quantity of any bid item.  No payment will be made for any anticipated profits which would have been earn...

	1.02  Job Site Conditions
	A.  Existing Conditions:  The Contractor shall examine the site before commencing work and shall make his own deductions and conclusions as to the nature of conditions and materials to be encountered and difficulties anticipated.
	1.03  Bid Item Measurement and Payment
	A.  Base Bid – Project is divided into bid items whose definitions follow. Bid Items represent the entire scope of work covered by the Contract Documents, including all direct and indirect costs.

	01060 Regulatory Requirements
	1.01  General
	A.  Contractor shall comply with and give notices required by all federal, state, and local laws, ordinances, rules, regulations and lawful orders of public authorities applicable to performance of the Work.
	B.  Except where otherwise expressly required by applicable Laws and Regulations, neither OWNER nor ENGINEER will be responsible for monitoring CONTRACTOR'S compliance with any Laws and Regulations.
	C.  Contractor shall inform in a timely manner the Sudden Valley Community Association, of any changes in the work which may affect or be affected by codes and laws. This includes contract modifications, amendments, additions, shop drawings, and the l...
	1.02  Section Includes
	A.  Make any and all adjustments and modifications as required to conform to ordinances, and regulations.
	B.  Referenced codes establish minimum requirement levels.  Where provisions of various codes or standards conflict, the more stringent provisions govern.  Promptly submit to Engineer written notice of observed contract document variations from legal ...
	C.  Compliance requirements include, but are not limited to following:
	1.  Uniform Building Code and Related Standards, most recent edition, published by the International Conference of Building Officials.
	2.  Department of Labor and Industries Regulations.
	3.  Environmental Requirements: All work to be performed in compliance with relevant statutes and regulations dealing with prevention of environmental pollution and preservation of public natural resources.
	4.  Standard Specifications for Road and Bridge Construction, Washington State Department of Transportation, (WSDOT) Current Edition.
	5.  Standard Specifications for Municipal Public Works Construction, Washington State Chapter, American Public Works Association, most recent edition.

	1.03  Miscellaneous Explanations/Intent
	A.  Number of Specified Items Required:  Wherever in these Specifications an article, device, or piece of equipment is referred to in the singular number, the reference applies to as many such articles as are shown on the Drawings or required to compl...
	B.  Drawings/Diagrammatic:
	1.  Drawings are in part diagrammatic and do not necessarily show complete details of construction, work or materials, performance or installation.  And they do not necessarily show how construction details, other items or work, fixtures, and equipmen...
	2.  Furnish and install work not covered under any heading, Section, branch, class or trade of the project manual, but shown on or reasonably inferable from the Drawings.  This includes all work necessary to produce the intended results.  Install simi...

	C.  Wording of these Specifications:  These Specifications are of the abbreviated or streamlined type and may include incomplete sentences.
	D.  Words such as "shall", "the Contractor shall", "shall be", and similar mandatory phrases, are required to be supplied by inference in the same manner as they are in a note on the Drawings.
	1.  Provide all items, articles, materials, and operations listed, including all labor, materials, equipment and incidentals, required for their completion.

	E.  Tense, Gender, Singular, Plural:  Present tense words include future tense. Words in masculine gender include feminine and neuter genders.  Words in the singular include plural.  Plural words include singular.
	F.  All, Entire, and the Like:  For brevity throughout the documents, these words may be omitted.  Read their implications into all work.
	G.  Specifications by Reference:  Any material specified by reference or number, symbol or title of a specified standard, such as commercial standard, ANSI and ASTM documents, Federal Specifications, trade association standard, or the like, shall comp...
	1.  The latest revision requirements thereof, and any amendment or supplement thereto, in effect on Bid date or date of Owner-Contractor Agreement when there are no bids.

	H.  Dimensions and Measurements on Drawings:  Dimensions govern.  Do not scale.  Contractor is to check all dimensions in the field and verify them with respect to adjacent or incorporated work.  Large scale drawings take precedence over plans, elevat...
	I.  First Class Workmanship:  First Class Workmanship is expected.
	1.  Prior to installing any item or material, verify that receiving surfaces are plumb, level, true to line, and straight to the degree necessary to achieve tolerances specified or required.  Perform without extra cost all shimmering, blocking, grindi...
	2.  Take care in attention to details and fitting at intersections and junctures of materials.  All joints are to be tight, straight, even, and smooth.

	J.  Presence of Engineer/Owner:  Do not misconstrue presence of this person or any of his representatives at the site as assuring compliance with Contract Documents.

	01110 Summary of Work
	1.01  Description Of Work
	A.  The Sudden Valley Community Association (SVCA) 2017 Road Maintenance & Repairs Project includes a combination of full depth road section replacement, partial depth road patching, and asphalt grind and overlay at six specific locations. Some of the...
	B.  The project includes but is not limited to:
	1.  Temporary erosion and sediment control around work areas;
	2.  Saw cutting of asphalt and concrete pavement;
	3.  Removal of asphalt pavement and road base including asphalt grinding;
	4.  Perforated drain pipe installation;
	5.  Subgrade preparation, road base and CSTC installation;
	6.  HMA and Concrete paving;
	7.  Roadside ditch cleaning and replacement;
	8.  Geotextile installation;
	9.  Pothole repair, crack sealing, and striping;
	10.  Temporary traffic control around work areas (as needed);
	11.  Shoulder restoration of disturbed areas;

	C.  Summary:  The foregoing outline of the primary elements of construction within the project is intended as a summary of that work only.  The work outlined is not to be regarded by the Contractor as an exhaustive definition of the scope of work.
	1.02  Time for Completion
	A.  The Contractor shall substantially complete all activities except crack sealing by September 29, 2017, given a notice to proceed date of August 7, 2017.  Final Completion of all work activities shall be by October 27, 2017.
	1.03  Work and Responsibilities
	A.  Unless otherwise indicated, Contractor’s responsibilities include, but are not limited to the following:
	1.  Providing and paying for labor, materials, equipment, tools, machines, facilities, and services necessary for proper execution and completion of work.
	2.  Paying required taxes.
	3.  Giving required notices.
	4.  Enforcing strict discipline and good order among employees and subcontractors. Employing only persons skilled in the tasks assigned to them.
	5.  Using new materials, except as noted.
	6.  Maintaining required egress and other requirements in accordance with governing Codes and Ordinances throughout the work.
	7.  Notifying SVCA, utilities and emergency services, before road closures.

	1.04  Sequence/Phasing
	A.  These documents are not to be interpreted implicitly or explicitly as definition of procedure and sequence of operations.  Order as to procedure and sequence of operations are Contractor options, consistent with contract documents and as approved ...
	1.05  Hours of Work
	A.  In general, work is permitted between 8:00 am to 6:00 pm, Monday through Saturday, excluding holidays. Contractors are allowed to arrive at 7:30 am but no equipment can be used before 8:00 am.
	B.  Contractor may request permission in writing to work extended hours, however, Contractor will be responsible for any overtime charges for Sudden Valley Community Association staff, engineering inspection staff, or testing agency staff.
	1.06  Cooperation and Coordination
	A.  Contractor is responsible for coordinating and scheduling work of subcontractors to expedite progress of the Project.
	B.  Subcontractor Instructions:  Subcontractors to become familiar with Conditions of the Contract, Division 1, General Requirements, and the work of other Sections related to their own work.
	C.  Project Coordination and Scheduling Control:  Responsibility for coordination and close adherence to time schedules rests solely with the General Contractor who shall maintain coordination and scheduling control at all times.
	1.07  Contractor’s Use of Premises
	A.  Contractor shall assume full responsibility for the protection and safekeeping of materials for this Contract stored on the site.  Contractor shall move any stored products under Contractor’s control at no cost to the Owner, if said stored materia...
	B.  If necessary, obtain and pay for the use of additional private storage or work areas needed for operations. Provide written evidence of agreement between the private property owner and the Contractor.
	C.  The Contractor shall not make any claim against the Owner for the actions of a trespasser at the project site that results in damages to material or equipment.
	1.08  Protection of Public from Construction Sites and Activities
	A.  During construction, the Contractor shall at all times maintain satisfactory and substantial temporary fencing, railing, barricades or steel plates at all openings, obstructions or other hazards.  All such barriers shall have warning signs or ligh...

	01310 Project Coordination
	1.01  Pre-construction Meeting
	A.  A pre-construction conference shall be held at a time and place fixed by the Engineer and Owner within two weeks from the date of Notice of Intent to Award Contract.  The Contractor’s project manager and field superintendent, and major subcontract...
	B.  The Contractor should be prepared for discussion of the following:
	1.  Responsibilities of all involved parties
	2.  Contractor’s schedule and procurement of materials
	3.  Subcontracts
	4.  Change order procedure
	5.  Temporary erosion control and stormwater bypass procedure
	6.  Project inspection
	7.  Acceptance of work
	8.  Labor standards requirements
	9.  Handling of disputes
	10.  Additional issues as required.

	1.02  Progress Meetings
	A.  Meetings will be held weekly as required to review the progress of the work (including any issues that may impact project schedule), make field observations and address any conflicts or problems.
	B.  Meeting attendees shall be qualified and authorized to act on behalf of the firm or agency they represent.
	C.  The Engineer shall preside over progress meetings and shall be responsible for recording and disbursing significant proceedings and decisions.
	1.03  Construction Schedule
	A.  Within seven (7) days of Notice of Intent to Award, the Contractor shall submit a computerized critical path construction schedule for the work for the Engineer’s review and approval. Any requested revisions to the schedule shall be made within 5 ...
	B.  Schedule shall include the following elements:
	1.  Schedule shall be arranged chronologically by the start date of each item, and shall include the following:
	2.  Show complete sequence of construction by activity.
	3.  Show start and stop dates of each major construction element.
	4.  Show projected percent completion for each major construction element at the first of each month.

	C.  Throughout construction, the Contractor shall record progress of each major construction element. Revised and updated schedules are required with each Request for Payment; Payment will not be processed until an updated Schedule is provided. Revisi...

	01330 Submittal Procedures
	1.01  Description
	A.  This listing of submittals is a checklist for the Contractor’s convenience and is not an exhaustive listing of provisions or the requirements of these Contract Documents.
	B.  In addition to construction progress submittals, the Contractor shall furnish technical material submittals and shop drawings as described throughout the technical specifications.
	1.02  General Submittal Requirements
	A.  Forward all submittals to the Engineer, together, at one time.  Individual or incomplete submittals are not acceptable.
	B.  Organize submittals in same sequence as they appear in Specification Sections.
	C.  Identify each submittal item by reference to Specification Section paragraph in which item is specified, or Drawing and Detail number.
	D.  Identify each item by manufacturer, brand, trade name, number, size, rating, or whatever other data is necessary to properly identify and review materials and equipment.  Words "as specified" are not sufficient identification.
	E.  It is the responsibility of the Contractor to coordinate the work of the various trades involved with the work under this agreement.  Contractor shall check all submittals by his subcontractors and mark them with his approval prior to submittal.
	1.03  General Schedule for Submittals
	A.  Within seven (5) days of Notice of Intent to Award, the Contractor shall furnish the following to the Engineer:
	1.  Payment and Performance Bonds
	2.  Insurance Certificates
	3.  Contractor-executed Agreement
	4.  Construction Schedule

	B.  If the above items are satisfactory and the Owner executes the contract, the Engineer shall issue Notice to Proceed authorizing the Contractor to begin work.
	C.  At least two weeks before their intended use on the project, Contractor shall provide submittals evidencing that materials and equipment supplied under the contract meet the project specifications.  Contractor shall not order materials or equipmen...
	1.  After starting construction, each month the Contractor shall furnish the following:

	1.04  Submittal of Shop Drawings and Samples
	A.  General
	1.  Provide one pdf copy of material and equipment submittals.
	2.  Submission of shop drawings and samples shall be accompanied by one original and one copy of a transmittal letter containing project name, Contractor's name, number of drawings and samples, titles and other pertinent data.
	3.  Contractor shall maintain a complete material list and file of Engineer reviewed submittals at the project site for use as reference by subcontractors, Owner, Engineer and other interested parties.
	4.  Submittals must be for equipment and materials that meet or exceed the specifications.
	5.  Submittals must be, in the sole judgment of the Engineer, acceptable by the second submittal.  The Contractor will be responsible for the cost of review, as solely determined by the Engineer, for all reviews after the second review.  Such costs wi...
	6.  Shop drawings and material and equipment submittals shall bear the Contractor’s certification that he has reviewed, checked and approved each submittal, and that each is in conformance with the requirements of the contract.   Submittals not bearin...

	B.  Shop Drawings
	1.  General:
	2.  Submittal of Shop Drawings:

	C.  Samples
	1.  When samples are specified to be submitted, furnish two samples, except as noted herein, of sufficient size to indicate general visual effect or as otherwise specified in the specifications, and in as nearly the form in which the material will app...
	2.  The Owner will check submitted samples against file samples and project requirements, will make final selection of colors and finishes from samples, and will approve sample for application on the project in conformance with the Specifications.
	3.  Should a submitted sample not be in conformance with the specifications, resubmit sample which conforms with the requirements of Contract Documents.

	D.  Catalog Cuts, Product Data & Brochures
	1.  For pipe, fittings, and valves, catalog cuts and similar data will be accepted in lieu of shop drawings, provided they contain required information and are clearly printed. Manufacturer's descriptive catalog sheets shall show dimensions, performan...

	E.  Submittal of Product Certificates
	1.  Where manufacturer certificates are specified to be furnished attesting to conformance with specification requirements, submit certificates in triplicate prior to acceptance of the Work.

	F.  Warranties
	1.  Provide warranties, guarantees and/or maintenance agreements where the Specifications require a period longer than the Contractor warranty period.

	1.05  Contract Closeout Submittals:
	A.  Operation and Maintenance:
	1.  Subsequent to completion of balancing and testing operations, instruct Owner’s authorized representatives in operation, adjustment and maintenance of mechanical systems if included.


	01400 Quality Control
	1.01  General
	A.  Related Requirements Specified Elsewhere:
	1.  Submittal Procedures:  Section 01330
	2.  Project Closeout:  Section 01700
	3.  Technical Specifications for certain items of work

	B.  Description of Section:
	1.  Inspection and testing laboratory qualifications, duties and responsibilities.
	2.  Contractor's quality control requirements.

	1.02  Definitions
	A.  Factory Tests:  Tests made on various products and component parts prior to shipment to the job site, including but not limited to such items as electrical equipment, and pre-cast concrete.
	B.  Field Tests:  Tests or analyses made at, or in the vicinity of the job site in connection with the actual construction.
	C.  Manufacturer's Certificate of Conformance or Compliance:  A certificate signed by an authorized manufacturer's official attesting that the material or equipment delivered meets the specification requirements.
	1.03  Regulatory Requirements:
	A.  Nothing in the Drawings or Specifications shall be construed to permit Work not conforming to applicable laws, ordinances, rules or regulations.
	B.  When Drawings or Specifications exceed requirements of applicable laws, ordinances, rules, or regulations, comply with documents establishing the more stringent requirements.
	1.04  Quality Control Requirements
	A.  All work under the contract shall be inspected and tested as required by the technical sections specified herein.  The Contractor shall maintain records of all inspections and tests.  Approvals, except those required for field inspections, field a...
	B.  The Engineer or their representative shall be present for all pressure tests and leakage tests.  Contractor shall give 48 hours’ notice in advance of these tests.
	C.  Responsibility for quality control testing shall be as follows:
	1.  Factory Tests: Contractor will arrange and pay for factory tests.
	2.  Factory Inspection: Contractor will arrange and pay for factory inspection.
	3.  Field Inspection and Tests by the Contractor:  Unless otherwise specified, the Contractor shall furnish all equipment, instruments, qualified personnel, independent laboratory services, and facilities necessary to inspect all work and perform all ...
	4.  Approval of Testing Laboratories: All laboratory work under this contract shall be performed by laboratories independent from the Contractor and approved by the Owner. The basis of approval includes the laboratories' experience, references, and qu...
	5.  Materials Testing Laboratory: Owner will engage a materials testing laboratory to perform asphalt compaction tests, aggregate materials testing, and in-place density testing of bearing soils and backfills.  Contractor shall provide cooperation, co...

	D.  Laboratory Reports:  Reports shall cite the contract requirements, the test or analysis procedures used, the actual test results, and include a statement that the item tested or analyzed conforms or fails to conform to the specifications requireme...
	E.  Repeated Tests and Inspections: The Contractor shall repeat tests and inspections after each correction made to nonconforming materials and workmanship until tests and inspections indicate the materials, equipment, and workmanship conform to the c...
	F.  Concealed Work.  The Contractor shall not conceal work that requires laboratory testing until test results meeting the project specifications have been received.  When directed by the Engineer the Contractor shall open for inspection any part of t...
	G.  NOTICES.  The Contractor shall notify the Engineer and the Owner’s Testing Laboratory not less than 48 hours before specific tests and inspections are expected to be required.
	1.05  Construction Surveillance by Engineer
	A.  Appointment.
	1.  The ENGINEER may appoint an on-site representative for surveillance of any and all portions of the work.  Such surveillance may extend to any or all parts of the work, and to the preparation or manufacture of materials to be used.

	B.  Authority of On-Site Representative.
	1.  On-site representative is not authorized to revoke, alter, enlarge or relax the provisions of the Contract Documents, and is placed on the work to keep the Engineer informed as to the progress of the work and the manner in which it is being done.
	2.  He may also call the attention of the Contractor to any deviations from the plans or specifications.  Failure of the Engineer or his representative to call the attention of the Contractor to faulty work or deviation from the Contract Documents sha...
	3.  The representative is not authorized to approve or accept any portions of the work or to issue instructions contrary to the Contract Documents.
	4.  The representative will exercise only such additional authority as may be specially delegated to him by the Engineer, notice of which will be given in writing to the Contractor.

	1.06  Defective Work
	A.  The Contractor shall remove and replace any work found defective or not complying with requirements of Contract Documents, at no additional cost to Owner.  Work will be checked as it progresses, but failure to detect any defective work or material...

	01510 Temporary Utilities
	1.01  General
	A.  The Contractor shall provide all arrangements, material and labor needed for obtaining temporary utility services.
	B.  The Contractor is not required to maintain a field office, but water and sanitation facilities must be provided for the Contractor’s employees and subcontractors.
	C.  Make all connections to the utility purveyor’s requirements and in accordance with code requirements; remove from site upon completion of all work or when directed.
	1.02  Power
	A.  The Contractor shall provide all temporary lighting and temporary power, including pole or poles, transformer if required, for construction.
	B.  Electrical Power is available through Puget Sound Energy.
	1.03  Telephone
	A.  The Contractor’s field superintendent shall be directly reachable at the project site by phone (field office, cellular phone, or direct paging system).
	1.04  Water
	A.  The Contractor shall make provisions to purchase water required for the work from the Lake Whatcom Water and Sewer District, if necessary. Make arrangements with District (360-734-9224).  The Contractor shall provide a meter for temporary connecti...
	B.  The Contractor shall provide piping, hose, backflow preventer approved for potable use, valving, meter, nozzles and other accessories required.
	C.  At completion, or before if directed, disconnect temporary connections and piping and remove from site.
	D.  For drinking water, provide from proven safe source, for all those connected with the work in accordance with WISHA and Health Department requirements.
	E.  The Contractor shall submit a water main shut-down plan prior to performing and water main shut down.
	1.05  Sanitary Service
	A.  The Contractor shall provide temporary restroom services as needed at the field office location. Service may be provided by contract service.  Facilities shall be regularly serviced and maintained, and kept reasonably clean.  Facilities shall be p...
	1.06  First Aid
	A.  In accordance with requirements of 296-24 WAC, furnish personnel trained in first aid and certified as approved by Washington Department of Labor and Industries.

	01551 Site Access and Storage
	1.01  Maintenance of Traffic
	A.  The Contractor shall submit three (3) copies of a traffic control plan(s) to the Engineer and Sudden Valley Community Association for approval a minimum of one (1) week prior to construction.
	B.  The Contractor shall bear all expense of maintaining the traffic over the section of road undergoing improvement, including dust control, erosion control, and of constructing and maintaining fences, barricades and other features as may be necessar...
	C.  Traffic Control:  All locations requiring redirection or stopping of the traveling public shall be properly signed and/or flagged by the Contractor.  For the protection of traffic in public or private streets and ways, the Contractor shall provide...
	D.  The Contractor shall take all necessary precautions for the protection of the work and the safety of the public.  All barricades and obstructions shall be illuminated at night, and all lights shall be kept burning from sunset until sunrise.  The C...
	E.  Detour signage shall be submitted as part of the traffic control plan.  Detour signage shall provide adequate warning of street closure for vehicles approaching from either side of the construction zone and alternate route direction.
	F.  The Contractor shall remove traffic control devices when no longer needed, repair all damage caused by installation of the devices, and shall remove post settings and backfill the resulting holes to match grade.
	G.  The Contractor shall notify the Police and Fire Departments and any other affected agency (e.g. School District, USPS, Sanitation Service) of all planned street closures.  Notification shall consist of giving the time of commencement and proposed ...
	H.  Temporary Driveway Closure:  The Contractor shall maintain access to all residential, commercial and street approaches.  Any temporary closures shall require prior approval by the Engineer.  The Contractor shall notify the owner or occupant (if no...
	I.  Contractor shall provide flaggers to control traffic during lane closures, truck ingress/egress to the work site, or other impediments to normal traffic flow.  Flaggers shall be certified to work in the State of Washington.  Provide proof of certi...
	1.02  Delivery, Storage and Handling
	A.  Ship equipment in its original package to prevent damage or entrance of foreign matter.  Perform all handling and shipping in accordance with manufacturer's recommendations.
	B.  Provide protective coverings during construction.
	C.  Identify materials and equipment delivered to the Site to permit check against approved materials list, and reviewed submittals.
	1.03  Contractor’s Work and Storage Area
	A.  Limited area is available on-site for mobilization.  This includes areas within Sudden Valley road easements and as shown on the plans.  The Contractor shall make its own arrangements off-site for any additional storage or shop areas necessary for...
	B.  Should the Contractor find it necessary to use any additional land for this storage or for other purposes during the construction of the work, it shall provide for the use of such lands at its own expense.
	C.  The Contractor shall construct and use a separate storage area for hazardous materials used in constructing the work.
	1.  For the purpose of this paragraph, hazardous materials to be stored in the separate area are all products labeled with any of the following terms:  Warning, Caution, Poisonous, Toxic, Flammable, Corrosive, Reactive, or Explosive.  In addition, whe...
	2.  The Contractor shall develop and submit to the Engineer a plan for storing and disposing of the materials above.
	3.  The separate storage area shall meet all the requirements of all authorities having jurisdiction over the storage of hazardous materials.
	4.  All hazardous materials that are delivered in containers shall be stored in the original containers until use.  Hazardous materials that are delivered in bulk shall be stored in containers that meet the requirements of authorities having jurisdict...

	1.04  Parking
	A.  Parking is limited in the area.  The Contractor shall direct its employees to park in areas that do not block driveways, impede traffic or disturb landscaping.
	B.  Traffic and parking areas shall be maintained in a sound condition, free of excavated material, construction equipment, mud, and construction materials.  The Contractor shall repair breaks, potholes, low areas that collect standing water, and othe...

	01560 Temporary Barriers Enclosures Controls
	1.01  General
	A.  The Contractor shall supply all controls and aids necessary to provide a safe and orderly work environment in conformance with all applicable local, state and federal laws and codes.
	B.  All controls implemented as part of the work shall comply with all applicable local, state and federal codes and laws
	C.  The Contractor shall furnish all labor, material and equipment needed as part of the controls described herein.
	D.  The Contractor shall obtain any permit necessary to implement the controls described herein.
	1.02  Waste Control
	A.  General - The Contractor and each subcontractor at all times shall keep the premises free from accumulation of waste materials or rubbish caused by his operations.  Clean work areas as required at the end of each day’s work.
	B.  Trash removal - Remove all trash and debris from site and properly dispose of at Contractor’s expense.  Allow no debris, broken or open cartons, or other refuse to collect in the project or around it; allow no flammable or hazardous materials to b...
	C.  Street and parking area cleaning - Immediately clean all spilled material which results from the work of this contract and waste hauling operations; use motorized equipment and hand labor as required.  Remove from streets, driveways or parking are...
	1.03  Noise Control
	A.  Minimize unnecessary noise originating from construction employees, work, and equipment when working in the vicinity of residences.
	1.04  Dust Control
	A.  During the period of construction, the Contractor shall provide satisfactory means of controlling dust and dirt.  If water is required to limit dust, its cost shall be considered incidental to the work.
	1.05  Runoff Control
	A.  The Contractor shall install and maintain temporary measures to control the runoff water quality and reduce the transport of sediments off of the site during construction.
	B.  All proposed measures shall comply with the requirements of Whatcom County and the current Ecology Stormwater Management Manual for Western Washington.
	C.  All proposed measures shall be approved by the Engineer prior to their installation unless such measures are required to correct a severe and immediate problem.
	1.06  Barrier Requirements
	A.  During construction, the Contractor shall at all times maintain satisfactory and substantial temporary fencing, railing, barricades or steel plates at all excavations, obstructions or other hazards.  All such barriers shall have warning signs or l...
	B.  The Contractor is responsible for supplying and erecting new fencing where shown, and where existing fencing is removed or damaged by construction activities.

	01600 Material and Equipment
	1.01  Description of Section
	A.  General requirements for providing transportation, handling, storage, and protection of materials and equipment.
	B.  Contractor's options in selection of products and manufacturers, and procedures for consideration of proposed substitutions.
	C.  All material and equipment incorporated into the work:
	1.  Shall be new, free from defects and of equal or superior quality as specified herein and on the drawings.
	2.  Shall be the products of established manufacturers regularly engaged in the fabrication of such equipment.
	3.  Shall comply with the size, type and quality specified and shall be designed for use in the particular application.
	4.  Shall be designed, fabricated and assembled in accordance with standard engineering and shop practice.
	5.  Shall be complete with accessories, trim, finish, safety guards, and other devices and details needed for a complete installation and for intended use and effect.

	1.02  Related Sections
	A.  Related Requirements Specified Elsewhere:
	1.  Section 01330 - Submittals
	2.  Section 01400 - Quality Control

	1.03  Manufacturer's Instructions
	A.  Installation of all materials and equipment shall comply with manufacturer's printed instructions.  The Contractor shall have the responsibility to distribute copies of such instructions to all parties involved in the installation, including the O...
	B.  All materials and equipment shall be handled, installed, connected, cleaned, conditioned and adjusted in strict accordance with such instructions and in conformance with the specified requirements.  The Owner should be immediately notified should ...
	1.04  Transportation And Handling
	A.  All materials and equipment shall be transported and handled in such a manner as to prevent any damage.
	B.  Deliveries of products shall be in accordance with construction schedules as to cause no delay in the work or to conflict with work and conditions at the site.
	C.  Products shall be delivered in the manufacturer's original containers with identifying labels intact and legible.  Where materials are specified to conform to ASTM, Federal or other reference specifications, the materials shall be delivered to the...
	D.  Products shall be inspected immediately upon delivery to assure compliance with specified requirements and approved submittals and that products are properly protected and undamaged.
	E.  The Contractor shall provide personnel and equipment to receive and unload products delivered to the site.  No products shall be delivered to the site unless such forces are available.
	1.05  Storage And Protection
	A.  Contractor is fully responsible for safe storage of all materials and equipment.
	B.  All products shall be stored in strict accordance with the manufacturer's instructions, with seals and labels intact and legible.
	C.  All products shall be arranged in a neat order and protected from damage from the weather, traffic and construction operations.  Easy access for periodic inspection shall be provided.
	1.06  Products And Substitutions
	A.  Products:
	1.  Where available, provide standard products of types which have been produced and used previously and successfully on other projects and in similar application.
	2.  Where additional amounts of a product, by nature of its application, are likely to be needed by Owner at a later date for maintenance and repair or replacement work, provide a standard, domestically produced product which is likely to be available...
	3.  For Products specified only by a reference standard, the Contractor may select any product meeting that standard.
	4.  Where the make or name of a material is specified in the written documents or on the drawings, it is to establish a quality standard in that particular field of manufacture.  Requests for substitutions of materials of other makes or names must be ...

	B.  Requests for Substitutions:
	1.  For a period of thirty (30) days after the Contract Date, the Owner will consider written requests from the Contractor for substitution of Products.
	2.  Requests for each Product substitution shall be submitted separately.  Requests for substitutions will be received and considered when revisions to contract documents are not required, and the product or material is in keeping with the general int...
	3.  A request for substitution by the Contractor constitutes a representation that the Contractor:
	4.  Submit one copy of requests for substitutions, fully identified for Product or method being replaced by substitution, including related specification section and drawing number(s), and fully documented to show compliance with requirements for subs...
	5.  Include product data/drawings, description of methods, samples where applicable, Contractor's detailed comparison of significant qualities between specified item and proposed substitution, statement of effect on construction time and coordination ...
	6.  The contractor agrees to pay all Engineering costs accruing as a result of checking and/or redesign due to substitutions.  These costs will be charged to the Contractor and will be considered incidental to the contract price.

	C.  Owner's Review
	1.  Within two weeks of receipt of request, or within one week of receipt of requested additional information or documentation (whichever is later), the Owner will notify the Contractor of either his acceptance or his rejection of the proposed substit...


	01700 Project Closeout
	1.01  General
	A.  When the Contractor considers the work to be substantially complete, submit the following materials to the Engineer:
	1.  Written notice that the work, or designated portion thereof, is substantially complete.  (The term “substantially complete” is defined in Section 00700, Definitions.)
	2.  List of items to be completed or corrected and reasons for being incomplete.  The failure to include any items on such list does not alter the responsibility of the Contractor to complete all work in accordance with the Contract Documents.

	B.  Upon receipt of Contractor’s request, Engineer will either proceed with inspection or advise Contractor of prerequisites not fulfilled.  Following initial inspection, Engineer will either prepare certificate of Substantial Completion, or advise Co...
	C.  When the Engineer, on the basis of an inspection, concurs that the work is substantially complete, he will prepare and deliver to the Owner and Contractor a certificate of Substantial Completion accompanied by the Contractor’s list of items to be ...
	D.  The certificate of Substantial Completion is submitted to the Owner and Contractor for their written acceptance of their responsibilities as stated therein.  The date of substantial completion shall be the date the Owner executes the Certificate o...
	1.02  Final Completion
	A.  Follow steps defined in 1.01 above for completion of remaining work, including delivering all project documentation and spare parts. The results of the Engineer's inspection shall form the initial "punch list" for final completion.
	1.03  Record of Work Performed
	A.  During the construction period, Contractor shall maintain a complete log for the purpose of maintaining a day-by-day record of installed information.  This information shall include, but not be limited to: as-built locations of any buried utility ...
	B.  Addenda, bulletins, field orders, and change orders shall be posted and referenced in the record set of prints.
	Contractor may not make application for payment for more than 90% of the work until record (as-built) drawings have been submitted to the Engineer.
	1.04  Final Clean-Up
	A.  At the completion of the work, the Contractor shall leave the premises in a neat and unobstructed condition, ready for Owner occupancy.
	1.05  Final Inspection
	A.  When the Contractor considers ALL work to be complete, he shall submit written notice to the Engineer that the work has been completed and inspected in compliance with the Contract Documents (including punchlist items) and requesting a contract co...
	B.  When the Engineer on the basis of an inspection concurs that the work is acceptable under the Contract Documents, he will notify the Contractor in writing and request the Contractor to provide remaining submittals.
	C.  Should the Engineer determine that the work is not acceptable under the Contract Documents, he will provide the Contractor with written notification of the deficiencies.
	D.  The Contractor shall remedy the deficiencies in the work and submit a new written notice for final inspection to the Engineer.
	1.06  Final Payment
	A.  When the Contractor has satisfied all requirements of this section and all other conditions of the Contract Documents, the Contractor may submit a final Application for Payment.  Should the Engineer determine the Work acceptable under the Contract...
	B.  The accumulated retainage shall not be paid until the Contractor submits to the Engineer:
	1.  Contractor’s affidavit that all payrolls, bills for materials and equipment, and other indebtedness connected with the work for which the Owner might in any way be responsible, have been paid or otherwise settled.
	2.  Release of Lien - One will be required from each lien holder who has duly filed a notice of claim with the Owner.  If any liens remain unsatisfied after the expiration of the statutory lien period, the Contractor shall refund the Owner all amounts...


	02230 Clearing and Grubbing
	1.01 Description Of Work
	A.  Work within this section includes removal and disposal of surface debris; removal of trees, shrubs, and other plant life; topsoil excavation, and all other clearing and grubbing required to construct the work.
	B.  The Contractor shall include in the Contract price all work necessary to perform the tasks required to complete the Work as indicated on the Plans and specified herein.
	1.02 Related Sections
	A.  Trench Excavation and Backfill: Section 02315
	1.03 Reference Specifications
	A.  WSDOT Standard Specifications, Section 2-01.
	2.01 Not Used.
	3.01 Examination and Protection
	A.  Clearing activities shall not be permitted from October 1st through May 31st in accordance with the Lake Whatcom watershed regulations.
	B.  All exposed soils shall be covered with appropriate mulch within two days of disturbance in accordance with the Lake Whatcom watershed regulations.
	C.  The Contractor shall verify with the Owner the exact extents of existing plant life to remain undisturbed at the boundaries of the work prior to initiation of clearing, grubbing or demolition work.
	D.  Locate, identify, and protect utilities indicated to remain from damage.
	E.  Protect trees, plant growth, and features designated to remain.
	F.  Protect benchmarks, survey control points, and existing structures from damage or displacement.
	3.02 Clearing and Grubbing
	A.  Clear areas required for access to site and execution of Work in conformance with the Contract Documents and as directed by the Engineer.
	B.  Remove trees, shrubs, and groundcover within the pipe fill and bedding prism.  Remove stumps, main root ball, and root system to minimum depth of 30 inches below finished grade.
	C.  Clear undergrowth and deadwood, topsoil and roots within the pipe fill and bedding prism.
	3.03 Removal
	A.  Remove debris, topsoil, rock, and extracted plant life and dispose of at Contractor provided, permitted, disposal site.  The Contractor may salvage as the Contractor’s property any plant materials not designated to remain or to be replanted.
	3.04 Cleanup
	A.  Remove all construction debris, dry sweep streets and remove any unsuitable or soils from site.
	B.  Shape earthwork to blend naturally into surroundings.
	C.  Remove all construction fencing and Temporary Erosion and Sedimentation Control TESC) measures.
	D.  Restore all areas outside the clearing limits that were affected by the work to the equivalent of the preconstruction condition or better.

	02260 Excavation Support
	1.01  Description Of Work
	A.  This section includes all work related to providing temporary support and protection for excavations to safeguard public health, protect workers, protect existing improvements and insure the safe prosecution of the work.  The Contractor may elect ...
	B.  The Contractor shall provide all equipment, material, labor and design services necessary to develop and maintain adequate excavation support and protection.  The Contractor shall determine the need for and adequacy of excavation support and prote...
	C.  The Contractor shall be solely responsible for any excavation support and protection or trench safety systems employed on the project.  In no way shall the Owner assume any responsibility for the protection of life or property implied by the use o...
	1.02  Related Sections:
	A.  Related work specified elsewhere:
	1.  Section 02315 - Trench Excavation and Backfill

	1.03  Reference Specifications
	A.  WSDOT Standard Specifications, Section 2-09 — Structure Excavation, Section 7-09.3 — Construction Requirements
	1.04  Laws And Regulations
	A.  The Contractor shall comply with and give notices required by all federal, state, and local laws, ordinances, rules, regulations and lawful orders of public authorities applicable to performance of the Work.  Except where otherwise expressly requi...
	B.  Per WSDOT Standard Specifications, Section 2-09.3(1) — General Requirements, “All structure excavation, trenching, and shoring shall be performed in strict compliance with Chapter 296-155 WAC as well as all other applicable local, State, Contracti...
	C.  Road repair and replacement work for this project is covered by an approved Whatcom County Land Disturbance Permit.  The approved material source and disposal site for the permit is listed as Singer Pit (Pit ID #F160).  Alternate permitted sites m...

	02300 Earthwork
	1.01  Description Of Work
	A.  The work covered by this section consists of excavating, backfilling, stockpiling, dewatering, shoring, compacting, testing, and/or final grading.
	B.  Anticipated excavation and fill includes that necessary for general site work and pipe installation.
	C.  The Contractor shall include in the Contract price all work necessary to perform the tasks required to complete the Work as indicated on the Plans and specified herein.
	D.  Related Sections
	1.  Section 02315 - Trench Excavation and Backfill
	2.  Section 02370 - Temporary Erosion and Sedimentation Control

	1.02  Job Site Conditions
	A.  Existing Conditions:  The Contractor shall examine the site before commencing work and shall make his own deductions and conclusions as to the nature of materials to be encountered and difficulties anticipated.
	1.03  Submittals
	A.  Submit product details for all geotextiles and gradation tests for all fill and road materials at least 5 days prior to onsite use.
	1.04  Laws And Regulations
	A.  Road repair and replacement work for this project is covered by an approved Whatcom County Land Disturbance Permit.  The approved material source and disposal site for the permit is listed as Singer Pit (Pit ID #F160).  Alternate permitted sites m...
	2.01  Crushed Surfacing
	A.  Conforming to WSDOT Section 9-03.9(3), Crushed Surfacing.  For wet weather conditions, percent passing the number 200 sieve shall be limited to 5 percent.
	2.02  Gravel Base
	A.  Conforming to WSDOT Section 9-03.19, Bank Run Gravel for Trench Backfill.  For wet weather conditions, percent passing the number 200 sieve shall be limited to 5 percent.
	2.03  Geo Grid
	A.  Shall be intended for Road Construction related Stabilization and Separation such as Mirafi 500X or approved equal.
	3.01  Utility Location
	A.  The Contractor shall make every effort to identify the location of all existing underground utilities.  48-hours in advance of any excavation within road rights-of-way, the Contractor shall contact the Utility Locate Service at 811.
	3.02  General
	A.  Weather Limitations.  Construction shall progress only when weather conditions will not adversely affect the quality of the finished work.  At the same time, Contractor must be prepared to take such measures as are necessary to complete the constr...
	B.  Control of Water.  The Contractor shall furnish, install, and operate all machinery and equipment necessary to keep excavations and earth embankments free from water during construction. Excavations shall be kept dry and water shall be disposed of...
	C.  Stability of Excavations.  Slope sides of excavations to comply with local codes and ordinances having jurisdiction.  Shore and brace, as required, to prevent cave-ins and limit excavations to the site as shown on the plans.  Remove shoring prior ...
	3.03  Excavation
	A.  All slabs and structures shall bear on suitable foundation material and shall be excavated to the depth required to construct the slabs and substructure elements.  Where the existing grade is below finished grade, the Contractor shall remove the t...
	3.04  Fill and Backfill
	A.  General.
	1.  Fill shall be placed on firm subgrade that has been properly stripped.  Following stripping and prior to placement of fill material, all areas shall be proof-rolled to identify any loose or soft areas. Material in these areas shall be removed and ...
	2.  Where subgrade or layer of the material must be moisture conditioned before compaction, uniformly apply water to surface of subgrade or to layer of material, to prevent free water appearing on surface during or subsequent to compaction operations....
	3.  Slopes shall be thoroughly rolled and compacted to a firm, nonyielding condition with a minimum compaction of 90% of the maximum dry density as determined in accordance with the Modified Proctor Test, ASTM D1557.
	4.  Where embankment is to be placed on slopes, the subgrade shall be prepared by benching or terracing into the existing slope.  The benches shall be 3 feet high and extend a minimum of 3 feet laterally into the existing slope.
	5.  Where indicated on the plans, install Geogrid in accordance with manufacturer recommendations.
	6.  Backfill and fill materials are to be placed in uniform lifts as specified in Section 3.05. Compact material in a systematic manner using large vibratory smooth drum roller, sheepsfoot/padfoot roller or other approved equipment.
	7.  Maintain construction areas as a continuous working surface throughout the project.  Fill surfaces are to be graded smooth and sealed at the end of each work day to prevent ponding of water.  After periods of rain, remove any soft material prior t...
	8.  Provide cut and fill slopes reasonably true to line and grade with a tolerance of plus or minus 3 inches.
	9.  Material for fill or backfill shall be reviewed and approved by the Engineer prior to placement.  The Contractor shall be solely responsible for all costs associated with imported material including demonstrating compliance with specifications.
	10.  When backfill or fill is placed adjacent to abutments and manhole sections, heavy equipment for spreading and compacting shall not be operated closer to any structure than 4 feet.  Fill adjacent to structure shall be compacted to 90% (except belo...

	3.05  Compaction
	A.  Compact material in accordance with the Standard Specifications.
	1.  Existing subgrade shall be compacted per Section 2-06.3(2).
	2.  Backfill under pipes, slabs, structures, pre-cast concrete vaults, driveways, trails and sidewalks.  Each layer shall be placed in lifts not exceeding 8 inches (loose thickness) and compacted to 95% maximum dry density in accordance with ASTM D155...
	3.  Backfill adjacent to walls and manholes.  Each layer shall be placed in lifts not exceeding 6 inches (loose thickness) and compacted to 95% maximum dry density in accordance with ASTM D1557, Method D.
	4.  Gravel Base and Crushed Surfacing Top Course shall each be placed per Section 4-04.3(4) Road Mix Method, and compacted per Section 4-04.3(5).

	3.06  Grading
	A.  General.  Uniformly grade areas within limits of project site including adjacent transition areas.  Smooth finished surfaces, compact with uniform levels or slopes between points where finish elevations are shown, or between such points and existi...
	B.  Drainage.  Perform finish grading so that no low spots are created.  Direct surface runoff toward existing drainage courses.  Finish ditches to ensure proper flow and positive drainage.  Conduct final rolling operations to produce a hard, uniform ...
	C.  Subgrade Beneath Structures.  Grade smooth and even, free of voids, compacted as specified and to required elevation.
	3.07  Inspections and Tests
	A.  In all areas the Contractor shall demonstrate adequate compaction of the subgrade, gravel base, and crushed surfacing by proof rolling the material in the presence of the Engineer.
	B.  If, in the opinion of the Engineer, the results of the proof rolling and visual inspection do not adequately demonstrate adequate compaction, the Contractor shall verify compaction at those specific areas in question with a nuclear gauge at the Co...
	3.08  Disposal of Waste Materials
	A.  Excess material resulting from site excavation and grading shall be removed from the site and disposed of by the Contractor at a County-approved dump site.  The cost of such disposal shall be considered as an incidental item, and the Contractor sh...

	02315 Trench Exc and Backfill
	1.01  Description Of Work
	A.  Work within this section includes trenching, bedding, backfilling, compacting and disposal of excess materials as required for installation of all underground utilities and utilities installed at grade.
	B.  The Contractor shall supply all material, equipment and labor necessary to complete the excavation and backfill operations necessary to install the underground utilities depicted on the plans.
	C.  Trench dewatering and pumping as needed.
	1.02  Related Sections
	A.  Related work specified elsewhere:
	1.  Section 01400 – Quality Controls
	2.  Section 02260 - Excavation Support and Protection
	3.  Section 02300 - Earthwork
	4.  Section 02370 - Temporary Erosion and Sedimentation Control
	5.  Section 02600 – Storm Drainage

	1.03  Reference Specifications
	A.  WSDOT Standard Specifications, Section 2-09, Section 7-08, and 7-09.
	1.04  Quality Assurance
	A.  The Contractor shall comply with the requirements of all applicable regulatory agencies having jurisdiction over this work.
	B.  Testing and Inspection
	Owner will provide testing and inspection by an independent testing and inspection agency which will perform the following tasks:
	1.  Gradation analysis for bedding and backfill material.
	2.  Compaction and Moisture Control Tests per WSDOT 2-03.3(14)D.
	3.  One in place density test for every 50 lineal feet of trench, with a minimum of one test per culvert trench.  Additional field inspections and tests will be required if soil conditions change or as deemed necessary by the Engineer.  The Contractor...
	4.  Others as deemed necessary by the Engineer.

	C.  If the trench backfills that have been placed are below the specified density, additional compaction and testing will be required at the expense of the contractor until satisfactory results are obtained.
	1.05  Job Conditions
	A.  The Contractor shall provide protection of existing utilities affected by the work and make every effort to minimize disruptions to all utility services.
	B.  If, during the course of construction, excavation interrupts traffic for longer than 15 minutes, the Contractor shall inform all residents of the closure in conformance with these specifications.
	C.  Trenches shall be closed or covered with steel plates at the end of each work day.
	1.06  Submittals
	A.  The Contractor shall furnish the following submittals as part of completing the work associated with this section:
	1.  Gradation test results for foundation, bedding and backfill material

	2.01  Foundation Support
	A.  Where the base of the trench or excavation lacks the stability to support the pipe bedding, unsuitable material shall be replaced with aggregate complying with the WSDOT Standard Specifications, Section 9-03.19 — Bank Run Gravel for Trench Backfill.
	2.02  Bedding Material
	A.  Bedding material for pipe shall comply with Section 02600.
	2.03  Trench Backfill
	A.  Backfill above the pipe zone bedding shall be imported gravel base complying with WSDOT Standard Specifications, Section 9-03.19 — Bank Run Gravel for Trench Backfill.
	3.01  Utility Location
	A.  The Contractor shall make every effort to identify the location of all existing underground utilities.  48-hours in advance of any excavation within road rights-of-way, the Contractor shall contact the Utility Locate Service at (800) 424-5555.
	3.02  Trench Excavation
	A.  Trench excavation shall conform with the WSDOT Standard Specifications, Section 7-08 and Section 2-09.  Special attention shall be paid to the requirements for trench safety noting that all work shall be performed in strict compliance with WAC 296...
	B.  The Contractor shall be solely responsible for any shoring, cofferdams or trench safety systems employed on the project.  In no way shall the Owner or Engineer assume any responsibility for trench safety or the protection of life or property impli...
	C.  The width of excavation for utility trenches shall be in accordance with WSDOT Standard Specification, Section 7-09.3(7).  No additional payment will be made for extra excavation required due to poor soil conditions.
	D.  Excess material shall be disposed of at the Siper Pit (Pit ID# F160) unless otherwisde submitted by the contractor to the County and approved pripor to disposal.  Disposal operations shall comply with WSDOT Standard Specifications, Section 2-03.3(...
	E.  The Contractor shall provide and operate all material, equipment and labor necessary to keep excavations and earth embankments free from water during construction.  Dewatering shall prevent weakening foundations, undercutting trench walls, or othe...
	F.  The Contractor shall backfill or otherwise cover all trenches at the end of each working day to protect public safety.  The length of open trench excavation in advance of pipe laying operations shall not exceed 200-feet unless approved by the Owne...
	3.03  Bedding
	A.  Pipe bedding operations shall comply with the WSDOT Standard Specifications, Section 7-02 and 7-08.
	3.04  Backfill
	A.  In areas beneath driveways, trails, sidewalks, or within 5-feet of the roadway template (including shoulder or structures), excavations shall be compacted to 95% of the maximum density described in the WSDOT Standard Specifications, Section 2-03(1...
	B.  Construction shall progress only when weather conditions will not adversely affect the quality of the finished work.  At the same time, the Contractor must be prepared to take such measures as are necessary to complete the construction within the ...
	3.05  Unsuitable Trench Overexcavation
	A.  In the event that deep unsuitable material is encountered during trenching or excavation, the Owner shall be notified of such areas prior to placing pipe or structures.  The specific areas of unsuitable material shall be addressed as described her...
	B.  Unsuitable material shall be overexcavated 12-inches below the trench neat line and filled with Bank Run Gravel for Trench Backfill back up to the trench neat line to allow room for the bedding material.

	02370 TESC
	1.01  Description Of Work
	A.  Work in this section consists of temporary measures for the prevention of accelerated soil erosion and sedimentation of streams or other bodies of water.
	B.  Work includes, but is not limited to, Temporary Erosion and Sedimentation measures shown on the drawings.
	C.  The Contractor shall include in the Contract price all work necessary to perform the tasks required to complete the Work as indicated on the Plans and specified herein.
	1.02  Related Sections
	A.  Related work specified elsewhere:
	1.  Section 02260 - Excavation Support and Protection
	2.  Section 02300 - Earthwork
	3.  Section 02315 - Trench Excavation and Backfill

	1.03  Submittals
	A.  The Contractor shall submit the following plans prior to commencement of any construction activities.
	1.  SPCC Plan:  Identify construction phasing and identify potential spill sources at the site and the location of contaminant absorption and containment supplies.  The plan shall outline responsive actions in the event of a spill or release of contam...

	1.04  Quality Assurance
	A.  The Contractor shall designate the TESC Lead person at the preconstruction meeting.  The TESC Lead shall implement the TESC plan, the SWPPP, and the SPCC plan.
	B.  TESC measures shown on the drawings are to be considered the minimum required measures necessary to initiate construction activities in typical weather conditions and with the Contractor providing all due care to protect the work from precipitatio...
	C.  Actual weather conditions, management of earthwork operations, and quality of installation of erosion control measures may cause the need for implementation of additional measures not specified on the drawings.  The Contractor shall be responsible...
	D.  The Owner reserves the right to monitor water quality characteristics of all runoff and dewatering discharges.  The Contractor is responsible for all fees, fines, and delays related to TESC, SWPPP, and SPCC plan non-compliance and other stormwater...
	2.01  Description of Products
	A.  Any product, that is required for adequate erosion control, including, but not limited to: gravel check dams, silt fence, straw wattle, hydroseeding, plastic ground cover, jute matting, etc.
	1.  All materials for BMPs shall conform to the requirements of the County Standards and the Best Management Practices as specified in the current edition of the Stormwater Management Manual for Western Washington, published by the Washington State De...

	3.01  Planning of Construction
	A.  Plan and coordinate the construction to minimize sediment pollution.  Minimize the area of disturbance.  Keep the area of clearing and grubbing necessary to facilitate construction to a minimum.
	3.02  Maintenance
	A.  Maintain the erosion control measures and facilities in proper condition so that they will individually and collectively perform the functions for which they were designed.  In order to ensure the effectiveness and proper maintenance of the measur...
	B.  Inspection, or lack thereof, shall not relieve the contractor of the responsibility of maintaining erosion control at all times.  The contractor should, therefore, check all erosion control periodically on their own to ensure adequacy.
	3.03  Pump Water
	A.  During earthwork activities, practice sound pump water management to reduce sediment production on-site.  Discharge pump water from construction site onto stabilized surfaces and allow it to filter through existing vegetation.  Repair discharge ar...
	3.04  Stabilization
	A.  Stabilize all slopes, channels, ditches or any disturbed area as soon as possible after the final grade or final earthmoving has been completed.  Upon completion of the project, stabilize all areas which were disturbed by the project to prevent ac...
	3.05  Earthwork
	A.  Control excavation for site work operations.  Stockpile the material removed from the excavation in areas where a minimum of sediment will be generated and where other damage will not result from the piled earth.  Stockpile topsoil separately and ...
	B.  Protect all stockpiled soil materials from erosion through the use of Visqueen sheeting with a staked sandbag grid or similar temporary measures.
	C.  Any area stripped of vegetation, where no further work is anticipated for a period of 14 calendar days, shall be immediately stabilized with an approved erosion control method such as seeding, mulching, netting, erosion control blankets, etc.
	D.  All disturbed areas shall be promptly and thoroughly stabilized against erosion during periods of wet weather, particularly when work is not being performed at the site.

	02630 Storm Drainage
	1.01  Description Of Work
	A.  Work includes but is not limited to the following:
	1.  Installation of new under-drains as shown on the Plans.

	1.02  Related Sections
	A.  Related work specified elsewhere:
	1.  Section 02260 - Excavation Support and Protection
	2.  Section 02300 - Earthwork
	3.  Section 02315 - Trench Excavation and Backfill

	1.03  Reference Specifications
	A.  Unless otherwise specified, references to documents shall mean the latest published edition of the referenced document in effect at the bid date of the project.
	1.  WSDOT Standard Specifications, Division 7 and Section 9-05

	1.04  Submittals
	A.  Submit in accordance with Sections 01 33 00.
	1.  Pipe product and installation literature, including sock.
	2.  Gradation for Drain Rock.
	3.  Geotextile product and installation literature.

	1.05  Quality Assurance
	A.  The pipe shall be installed in accordance with manufacturers recommendations.
	2.01  General
	A.  Comply with “Quality Assurance” provisions, “References,” and Specifications.  Where these may be in conflict, the more stringent requirements govern.
	2.02  Materials
	A.  Perforated Pipe
	1.  Perforated pipe shall be 4-inch schedule 80 perforated PVC stormdrain pipe wrapped in filter sock.
	2.  Filter Sock shall be circular knit geotextile per ASTM D6707, such as Type ‘A’ knitted Sock manufactured by Carriff Corporation or approved equal.

	B.  Drain Rock
	1.  Shall be City of Seattle Type 26 Gravel Backfill for Drains with the following gradation, or approved equal.
	Sieve Size Percent Passing
	¾”  100
	¼”  30-60
	US No. 8 20-50
	US No. 50 3-12
	US No. 200 0-1

	C.  Geotextile
	1.  Shall be Non-Woven Moderate Survivability Class B in accordance with Tables 1 and 2 of Section 9-33.2 of the Standard Specifications.

	3.01  Examination
	A.  Verify installation conditions as satisfactory to receive work of this Section.  Do not install until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of conditions as satisfactory.
	3.02  Installation
	A.  Install in accordance with “Quality Assurance” provisions, “References,” Specifications, and Manufacturer’s directions.  Where these may be in conflict, the more stringent requirements govern.
	B.  Line and Grade.
	1.  Survey line and grade shall be established prior to laying pipe per Standard Specification 7-08.3(2)A. Contractor to provide construction layout staking.
	2.  In areas between survey stakes, transfer line and grade from the Plans to the storm line trench and maintain said line and grade using construction practices in conformance with established industry standards.

	C.  Handling, Storage and Cutting of Pipe.
	1.  Material shall be stored in such a manner to prevent the pipe from bowing or otherwise being damaged.
	2.  Saw cut pipe to leave a smooth end at right angles to the pipe axis.  Prior to joining pipe, cut ends shall be de-burred, beveled and in accordance with the type of joint to be made.

	D.  Pipe Installation
	1.  Pipe shall be constructed in accordance with WSDOT Standard Specification 7-08 - General Pipe Installation Requirements.
	2.  Pipe shall be installed on a well bedded, prepared foundation throughout its length per Section 02315 – Trench Excavation and Backfill.  Grade the bottom of the trench by hand, if necessary, to the line and grade to which the pipe is to be laid, w...
	3.  The pipe shall be uniformly bedded under and around the entire length of the barrel.  The bedding shall be dug out to accommodate pipe bells and prevent the joints from supporting excess weight.
	4.  Take precautions to prevent water from entering the trench during excavation. Do not lay pipe when, in the opinion of the Engineer, trench conditions are unsuitable.
	5.  Prevent excavated or other foreign material from entering the pipe during the laying operation.  When laying operations are not in progress, at the close of the day's work, or when labor is absent from the job, close and block all open pipe ends t...
	6.  Install geotextile in accordance with manufacturer’s recommendation, with a minimum of 6” overlap. In any direction.
	7.  Pipe Stockpiling and Handling

	3.03  ADJUSTING, CLEANING, AND REPLACEMENT
	A.  Make any adjustments as required.
	B.  Clean:  Leave installations clean; premises free from residue of work of this section.

	02740 Asphalt Pavement
	1.01  Description of Work
	A.  Work includes but is not limited to following:
	1.  Provide all material, labor, and equipment to supply and place one or more lifts of Hot Mix Asphalt (HMA) at the locations, line and grade shown on the Plans and as directed by the Engineer.

	1.02  Related Sections
	A.  Coordinate related work specified in other parts of the Project Manual, including but not limited to following:
	1.  Section 02300 - Earthwork
	2.  Section 02890 - Pavement Markings

	1.03  References
	A.  WSDOT Standard Specifications for Road, Bridge and Municipal Construction, current edition.
	1.04  Submittals
	A.  Submit in accordance with Sections 01330:
	1.  Soil residual herbicide product literature and specifications
	2.  Paving Mat product literature and specifications
	3.  Tack coat product literature and specifications
	4.  Hot Mix Asphalt Mix design showing compliance with specifications.

	1.05  Quality Assurance
	A.  Installer shall be a Specialist.
	B.  Testing and Inspection.
	Owner will contract with an independent testing and inspection agency to perform acceptance tests. Testing and sampling of asphalt shall conform to WSDOT Standard Specification 5-04, non-statistical acceptance procedures. Contractor is responsible for...
	1.06  Project Site Conditions
	A.  Coordination:  Notify the Engineer upon completion of subgrade preparation work, completion of base course, and also of intended schedule for final surfacing.  Subgrade compaction test results complying with project specifications will be required...
	B.  Grade Control: Establish and maintain required lines, elevations, and drainage patterns.
	C.  Weather Conditions: Frozen materials or materials mixed or coated with ice or frost shall not be used.  Do not surface over frozen or excessively wet subgrade conditions.
	2.01  General
	A.  Comply with “Quality Assurance” provisions, “References,” and Specifications.  Where these may be in conflict, the more stringent requirements govern.
	2.02  Materials
	A.  Hot Mix Asphalt.
	1.  Asphalt pavement used for roadway wearing, base and leveling courses shall be Hot Mix Asphalt (HMA) Class 1/2-inch with Performance Graded Binder PG 64-22 per WSDOT Standard Specifications Section 5-04.
	2.  Mix design shall comply with and meet the requirements for a non-statistical evaluation per WSDOT Standard Specification 5-04.3(7)A2.  Asphalt content shall range from 5- to 6-percent of total mix weight.
	3.  Aggregate materials used for asphalt concrete pavement shall be a manufactured product complying with WSDOT Standard Specification 9-03.8 for the Class of Asphalt Concrete specified.

	B.  Paving Mat. Shall be an Asphalt Reinforcement System with polymer coating and pressure sensitive adhesive backing, intended to be used specifically for this application, such as Tensar Glasgrid 8501TF or approved equal.
	C.  Tack Coat. Shall be in accordance with WSDOT Standard Specification 5-04.3(5)A.
	D.  Soil Residual Herbicide.  Per WSDOT Standard Specification 5-04.3(5)D.
	3.01  Examination
	A.  Verify installation conditions as satisfactory to receive work of this Section.  Do not install until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of conditions as satisfactory.
	3.02  Installation
	A.  Install in accordance with “Quality Assurance” provisions, “References,” Specifications, and Manufacturer’s directions.  Where these may be in conflict, the more stringent requirements govern.
	B.  General.
	1.  Where new pavement abuts existing roadway, saw cut existing pavement to provide a clean edge to pave against, unless otherwise shown and noted. Minimum width acceptable for HMA placement is 2-feet, unless otherwise approved by the Engineer.
	2.  All work associated with the manufacture, transport, placement, compaction and testing of Asphalt Concrete Pavement shall be in conformance with Standard Specification 5-04.3
	3.  Where small areas are to be paved, the requirements for batch quantities shall be adjusted to reflect more appropriate quantities.
	4.  All patched areas shall be saw cut on neat straight lines generally running parallel or perpendicular with the patch.  Cuts shall be through the full depth of asphalt.
	5.  Soil Residual Herbicide: Apply application of accepted herbicide in accordance with Standard Specification 5-04.3(5)D over all areas to receive Asphalt Concrete Pavement.

	C.  Placement of Paving Mat
	1.  Where indicated, install paving mat per manufacturer’s recommendations.
	D.  Placement of HMA.
	1.  The structural section of the HMA placed shall be as indicated on the plans.
	2.  Immediately prior to placement of HMA a tack coat shall be uniformly applied to all edges to be joined and lapping six (6) inches over the existing pavement. The lines from the new asphalt pavement shall be raked over the tack coat, feathered and ...

	E.  Equipment.
	1.  The Contractor may use specialized equipment when paving small or irregular areas.
	2.  Paving machines shall be self-propelled - drag pavers are not permitted.

	F.  Paving Operation.  Weather limitations per WSDOT Standard Specification 5-04.3(16).
	3.03  Adjusting and Cleaning
	A.  Make any adjustments as required.
	B.  Clean:  Leave installations clean; premises free from residue of work of this section

	02890 Pavement Markings
	1.01  Description Of Work
	A.  Work includes but is not limited to following:
	1.  Furnishing and installing pavement markings as shown on the Plans, within these specifications, and as directed by the Engineer.

	1.02  Related Sections:
	A.  Related work specified elsewhere:
	1.  Section 02740  - Asphalt Pavement

	1.03  Reference Specifications
	A.  WSDOT Standard Specifications for Road, Bridge, and Municipal Construction Specifications, current edition.
	B.  Manual on Uniform Traffic Control Devices, current edition.
	1.04  Submittals
	A.  Submit in accordance with Sections 01330.
	1.  Marking product data.
	2.  Marking pattern / geometrics.

	1.05  Quality Assurance
	A.  Manufacturer/Installer shall be a Specialist.
	2.01  MATERIALS
	A.  Pavement Markings shall in accordance with Sections 8-22 and 9-34 of the Standard Specifications. Longitudinal marking shall be High Build Waterborne Paint per Section 9-34.2(5). Transverse markings shall be Type B Preformed Fused Thermoplastic pe...
	3.01  Examination
	A.  Verify installation conditions as satisfactory to receive work of this Section.  Do not install until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of conditions as satisfactory.
	3.02  Installation
	A.  Clean / sweep prior to painting.
	B.  Install in accordance with “Quality Assurance” provisions, “References,” Specifications, and Manufacturer’s directions.  Where these may be in conflict, the more stringent requirements govern.
	3.03  Close-out
	A.  Make any adjustments as required.
	B.  Clean:  Leave installations clean; premises free from residue of work of this section.
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